Revised: March 20, 2015

A Standard Federal-Aid Contract
for
Locally Administered or Locally Let Projects

Shall contain at a minimum, the following contract information, documents and provisions:

General Information:

v Date of Bid Opening

v Project Description (Include Counties, GDOT P.l. Nos. and GDOT District)

v' Contract time: Must include time for utility adjustment schedule, material lead time, seasonal and
environmental limitations and coordination time with other entities
Project Schedule: List of activities with start and end dates
Schedule of Items: Including unit prices and estimated quantities (No Lump Sum items allowed)
Contract Proposal Index: Shall include list of provisions included in the contract proposal
Materials Testing & Inspections Statement: List Responsible Party either by Agency and/or Contractor

AN

Provisions to be included are:

=

“Bidder Qualifications” — Notice to All Bidders
“Bid Rigging” - Notice to All Bidders
3. FHWA-1273, “Required Contract Provisions Federal-Aid Construction Contracts”, Revised May 1, 2012
(Physically attached to all contracts)
4. Special Provision, “Required Contract Provisions Federal-Aid Construction Contracts”, October 18, 2013
5. Appendix A, “Notice to Contractors, Compliance with Title VI of the Civil Rights Act of 1964 for Federal-Aid
Contracts” December 15, 2008
6. “Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity”, February 26, 2009
7. “Standard Federal Equal Employment Opportunity Construction Contract Specifications”
8. Georgia Department of Transportation, Disadvantaged Business Enterprise (DBE) Program,
Criteria for Acceptability, November 3, 2014
9. Instructions for List of DBE Participants
10. DBE Goals Form
11. Instructions to Contractor DBE Participation Report, Revised 06-01-2010
12. Monthly DBE Participation Report
13. Special Provision, “Prompt Payment”, November 01, 2013
14. Required Contract Provisions for Federal-Aid Contracts: Buy America, November 1, 2013 & Convict Produced
Materials, November 1, 2013
15. Federal Aid Certification (Requires Signature), November 22, 2013
a. Equal Employment Opportunity
b. Examination of Plans and Specifications
c. Conflict of Interest
d. Drug Free workplace
e. Non-Collusion Certification
16. Georgia Security and Immigration Compliance Act Affidavit, Revised 12/01/2011
17. Any other Specifications or Special Provision not included in 2013 Standard Specifications & any Supplemental
Specifications that is required based on the pay items included in the Schedule of items.
18. Any Special Conditions
19. Davis Bacon Wage Rates*

N



Revised: March 20, 2015

*Note: “Davis Bacon Wage Rates” apply to all projects. The applicable wage rate determination posted on the
Davis Bacon web site of the U.S. Department of Labor http://www.wdol.gov/dba.aspx#0 applies to this project.
If a modification is posted less than 10 days before the opening of bids, it shall be effective unless the Sponsor
finds that there is not a reasonable time still available before bid opening to notify bidders of the modification
and a report of the finding is inserted in the contract file (29 CFR 1.6(c)(3)).

Required Special Provisions:
Non-Sec. - Utility Conflicts

Sec.
Sec.
Sec.
Sec.
Sec.
Sec.
Sec.

107.21 — Contractor’s Worksite Utility Coordination Supervisor

150 - Traffic Control, (Note: Specifications for this work will be included elsewhere in the Contract).

161 — Control of Soil Erosion and Sedimentation (Applies if more than 1 acre disturbed & requires N.O.1.)
163 — Miscellaneous Erosion Control

167 — Water Quality Monitoring

201 - Clearing and Grubbing Right of Way

797 — Buildings (If applicable), (Note: Specifications for this work will be included elsewhere in the Contract).



"BIDDER QUALIFICATIONS™
NOTICE TO ALL BIDDERS

ALL BIDDERS SUBMITTING BIDS IN EXCESS OF $2,000,000
SHALL BE PRE-QUALIFIED WITH THE GEORGIA DEPARTMENT OF
TRANSPORTATION (GDOT).

ALL BIDDERS SUBMITTING BIDS $2,000,000
OR LESS SHALL BE REGISTERED SUBCONTRACTORS OR PRE-QUALIFIED
WITH THE GDOT.

SUBCONTRACTORS SHALL BE PRE-QUALIFIED OR
REGISTERED WITH THE GDOT.

IF CONSTRUCTION WORK INVOLVES WELDED STRUCTURES,
SUCH AS BRIDGES, THE MANUFACTURER OF THE
STRUCTURE SHALL BE ON THE GDOT QPL LIST 60.



"BID RIGGING”
NOTICE TO ALL BIDDERS

To report bid rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the
above toll-free “hotline” Monday through Friday, 8:00 AM to
5:00 PM, Eastern Time. Anyone with the knowledge of possible
bid rigging, bidder collusion, or other fraudulent activities
should use the “hotline” to report such activities.

The “hotline” is part of the DOT’s continuing effort to identify
and investigate highway construction contract fraud and abuse,
and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and
caller anonymity will be respected.



FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Il.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
Sso.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon

Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(i) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).
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e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

12

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



First Use Date: October 18, 2013

SPECIAL PROVISION

Required Contract Provisions
Federal-Aid Construction Contracts

Subsection 1.4 Selection of Labor; Delete the last sentence in the paragraph.

Subsections IV Davis Bacon and Related Act Provisions; Delete the first paragraph in its
entirety and substitute the following:

“This section is applicable to all Federal-aid construction projects exceeding $2,000 and
to all related subcontracts. The requirements apply to all projects located within the right-
of-way of a roadway.”

80
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APPENDIX A
NOTICE TO CONTRACTORS
COMPLIANCE WITH TITLE VI OF THE CIVIL RIGHTS ACT OF 1964
FOR
FEDERAL-AID CONTRACTS

During the performance of this Contract, the Contractor, for itself, its assignees and
successors in interest (hereinafter referred to as the “Contractor™), agrees as follows:

1. Compliance with Regulations: The Contractor will comply with the
Regulations of the Department of Transportation relative to nondiscrimination in
Federally-assisted programs of the Department of Transportation (Title 49, Code
of Federal Regulations, Part 21, hereinafter referred to as the “Regulations™),
which are herein incorporated by reference and made a part of the Contract.

2 Nondiscrimination: The Contractor, with regard to the work performed by
it afterward and prior to completion of the contract work, will not discriminate on
the ground of race, color, national origin, disability, sex, or age in the selection
and retention of subcontracts including procurements of materials and leases of
equipment. This will be done in accordance with Title VI of the Civil Rights Act
of 1964 and other Non-Discrimination Authorities i.e., Section 504 of the 1973
Rehabilitation Act, the 1973 Federal-Aid Highway Act, the 1975 Age
Discrimination Act, and the Americans with Disabilities Act of 1990. The
Contractor will not participate either directly or indirectly in the discrimination
prohibited by Section 21.5 of the Regulations, including employment practices
when contract covers a program set forth in Appendix B of the Regulations. In
addition, the Contractor will not participate either directly or indirectly in
discrimination prohibited by 23 CFR 710.405 (b).

3 Solicitations for subcontracts, including procurements of materials and
equipment: In all solicitations, either by competitive bidding or negotiation made
by the Contractor for work to be performed under a subcontract, including
procurements of materials or equipment, each potential subcontractor or supplier
shall be notified by the Contractor of the Contractor’s obligations under this
Contract and the Regulations relative to nondiscrimination on the ground of race,
color, national origin, disability, sex or age.



4, Information and Reports: The Contractor will provide all information and
reports required by the Regulations, or orders and instructions issued pursuant
thereto, and will permit access to its books, records, accounts, other sources of
information, and its facilities as may be determined by the Department of
Transportation or the Federal Highway Administration to be pertinent to ascertain
compliance with such Regulations, orders and instructions. Where any
information required of a Contractor is in the exclusive possession of another who
fails or refuses to furnish this information, the Contractor shall so certify to the
Department of Transportation, or the Federal Highway Administration as
appropriate, and shall set forth what efforts it has made to obtain the information.

3 Sanctions for Noncompliance: In the event of the Contractor’s
noncompliance with the nondiscrimination provisions of this Contract, the
Department of Transportation shall impose such Contract sanctions as it or the
Federal Highway Administration may determine to be appropriate, including, but
not limited to:

(a) withholding of payments to the Contractors under the
Contract until the Contractor complies, and/or

(b) Cancellation, termination or suspension of the Contract, in
whole or in part.

6. Incorporation of Provisions: The Contractor will include the provisions of
paragraph (1) through (6) in every subcontract, including procurements of
materials and leases of equipment, unless exempt by the Regulations, orders or
instruction issued pursuant thereto. The Contractor will take such action with
respect to any subcontract or procurement as the Department of Transportation or
the Federal Highway Administration may direct as a means of enforcing such
provisions including sanctions for noncompliance. Provided, however, that in the
event a Contractor becomes involved in, or is threatened with, litigation with a
subcontractor or supplier as result of such direction, the Contractor may request
the State to enter into such litigation to protect the interests of the State, and, in
addition, the Contractor may request the United States to enter into such litigation
to protect the interest of the United States.

A-2
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1. The Offeror’s or Bidder’s attention is called to the “Equal Opportunity Clause”
and the “Standard Federal Equal Employment Opportunity Construction Contract
Specifications” set forth herein.

2. The goals and timetables for minority and female participation expressed in
percentage terms for the Contractor’s aggregate workforce in each trade on all
construction work in the covered areas, are as follows:

GOALS FOR FEMALE PARTICIPATION

APPENDIX A
(43 FR 19473)

The following goals and timetables for female utilization shall be included in all Federal and
federally assisted construction contracts and subcontracts in excess of $10,000. The goals are
applicable to the contractor’s aggregate on-site construction workforce whether or not part of that
workforce is performing work on a Federal of federally-assisted construction contract or
subcontract. Area covered: Goals for Women apply nationwide.

Goals and timetables

Timetable Goals
(percent)
4-1-78 to 3-31-79 3.1
4-1-79 to 3-31-80 5.0
4-1-80 Until Further Notice 6.9
GOALS FOR
MINORITY PARTICIPATION

Appendix B-80

Until further notice, the following goals for minority utilization in each construction craft and
trade shall be included in all Federal or federally assisted construction contracts and subcontracts
in excess of $10,000 to be performed n the respective geographical areas. The goals are
applicable to each nonexempt contractor’s total onsite construction workforce, regardless of
whether or not part of that workforce is performing wok on a Federal, federally assisted or non-
federally related project, contact or subcontract.



FEDERAL REGISTER / VOL. 45, NO. 194 / FRIDAY, OCTOBER 3, 1980 / NOTICES

Construction contractors which are participating in an approved [Jometown Plan (see 41 CFR
60-4-5) are re[ired to comply with the goals of the [Jometown Plan with regard to construction
work they perform in the areas covered by the [Jometown Plan. With regard to all their other
covered construction work, such contractors are reluired to comply with the applicable SMSA or
EA goal contained in this appendix B-80.

FEDERAL REGISTER [TIOL. 45, NO. 194 [FRIDAY, OCTOBER 3, 1980 T/NOTICES

State Goal
(percent)
Georgia:
035 Augusta, GA:
SMSA Counties:
0600 Augusta, GA-SC . . ... e 27.2

GA Columbia GA Richmond, SC Aikenl[]

NON-SMSA COUNIES . . . oottt ettt e e e e e e e e 32.-8
GA Burke GA Emanuel[GA Glascock[ GA [efferson!]
GA [énkins_GA Lincoln[GA McDuffie, GA Talleferro’]
GA Warren[(GA WilkesSC Allendale[SC Bamburg™
SC Barnwell [SC Edgefield SC McCormick!]

036 Atlanta, GA:
SMSA Counties:
0520 Atlanta, GA . . ... 21.2
GA Butts[GA Cherokee GA Clayton[GA
Cobb'GA DeTalbTGA Douglas[GA Fayette, GA
Forsyth[ GA Fulton[ GA Gwinnett[ GA Tenry[ GA
Newton[ GA PauldingGA RockdaleTGA Walton

NON-SMSA COUNLICS . . . o oottt et e e e e e e e e e e e e 19.5
GA Banks[ GA Barrow[ GA Bartow[ (GA CarrollGA Clarke
GA Cowetal GA Dawson[ GA Elbert[GA Fannin[]

GA Floyd[ GA Franklin[GA Gilmer[ GA Gordon!]

GA Greenel GA [abersham[GA [TalllGA

Caralson(GA [artCGA [eard[(GA lackson GA
fasper[GA Lamar GA Lampkin"GA Madison[’

GA Morgan[ GA Oconee, GA Oglethorpel GA

Pickins, GA Pike[ GA Polk[ GA Rabun[ GA

SpaldingGA Stephens GA Towns GAUnion GA Upson
White

037 Columbus, GA:
SMSA Counties:
1800 Columbus, GA — AL . ... .. 29.6
Al Russell (GA Chattahoochee [(GA Columbus



FEDERAL REGISTER [TIOL. 45, NO. 194 [FRIDAY, OCTOBER 3, 1980 T/NOTICES

NON-SMSA COUNIES . . . oottt ettt e e e e e e 31.6
Al ChambersA[lLee[GA OarrisLGA Marion[GA
Meriwether (GA [Tuitman[GA Schley[ GA
Stewart GA Sumter[GA Talbot: GA Troup[’
GA Webster

038 Macon, GA:

SMSA Counties:

4680 Macon, GA . ... 27.5
GA Bibb[[GA [ouston[(GA Tones GA Twiggs
NON-SMSA COUNLIES . . . .ottt e e e e e e e e e e 31.7

GA Baldwin[GA Bleckley[ Crawford(GA Crisp[]
GA Dodge['GA Dooly GA [Jancock GA [ohnson[]
GA Laurens[GA MaconGA Monroe GA Peachl’
GA Pulaski[GA PutmanGA Taylor[GA Telfair’
GA Treutlan[GA WashingtonTGA Wheeler[

GA Wilcox['GA Wilkinson

039 Savannah, GA:

SMSA Counties:
7520 Savannah, GA . .. ... .. e 30.6
GA BryanGA Chatham[GA Effingham
NON-SMSA COUNLICS .+ . vttt ettt et e et e ettt ettt 29.8
GA Appling[(GA Atkinson[’

GA Bacon, GA Bulloch[ GA Candler. GA
Coffee[ GA Evans[ GA [eff Davis[(GA Liberty![’
GA Long[GA McIntosh[(GA Montgomery[ GA
Screven GA Tattnall lGA Toombs GA Wayne]
SC BeaufortSC Nampton[SC lasper

040 Albany, GA:

SMSA Counties:
0120 Albany, GA . ... e e e 32.1
GA Dougherty GA Lee
NON-SMSA COUNLIES . . . . v vt e et e e e e e e e e e e e e i 31.1

GA Baker[ GA Ben [ill[ GA Berrienl GA
Brooks"GA Calhoun™GA ClayGA Clinch™
GA Colluitt[GA Cook[ GA Decatur[ GA
Early[GA Echols[ GA Grady[ GA Irwin[ GA
Lanier[ GA Lowndes! GA Miller[ GA Mitchell[
GA RandolphTGA SeminoleGA Terrell TlGA
Thomas[ GA TiftL GA Turner[GA Worth

Florida:
041 lacksonville FL:
NON-SMSA COUNTIES. .. e ettt ettt e et 222
GA BrantleyTGA Camden”GA Charlton"GA GlynnGA Pierce[ GA Ware



DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) (43 FR 14895)

1. Asused in these specifications:

a. “Covered area” means the geographical area described in the solicitation from which this contract
resulted;

b. “Director” means Director, Office of Federal Contract Compliance Programs, United States
Department of Labor, or any person to whom the Director delegated authority;

c. “Employer Identification Number” means the Federal Social Security number used on the
Employer’s Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

d. “Minority” includes:

(i) Black (all persons having origins in any of the Black African racial groups not of
Hispanic origin);

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American
or other Spanish Culture or origin, regardless of race);

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples
of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples
of North America and maintaining identifiable tribal affiliations through membership and
participation or community identification),

2.  Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions of
these specifications and the Notice which contains the applicable goals for minority and female
participation and which is set forth in the solicitations from which this contract resulted.

3. Ifthe Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S.
Department of Labor in the covered area either individually or through an association, its affirmative
action obligations on all work in the Plan area (including goals and timetables) shall be in accordance
with that Plan for those trades which have unions participating in the Plan. Contractors must be able to
demonstrate their participation in and compliance with the provisions of any such Hometown Plan. Each
Contractor or Subcontractor participating in an approved Plan is individually required to comply with its
obligations under the EEO clause, and to make a good faith effort to achieve each goal under the Plan in
each trade in which it has employees. The overall good faith performance by other Contractors or
Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor’s or
Subcontractor’s failure to take good faith efforts to achieve the Plan goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a
through p of these specifications. The goals set forth in the solicitation from which this contact resulted are
expressed as percentages of the total hours of employment and training of minority and female utilization
the Contractor should reasonably be able to achieve in each construction trade in which it has employees in
the covered area. The Conftractor is expected to make substantially uniform progress toward its goals in
each craft during the period specified.



DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the
Contractor’s obligations under these specifications, Executive Order 11246, nor the regulations
promulgated pursuant thereto.

In order for the non-working training hours of apprentices and trainees fo be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of their
training, subject to the availability of employment opportunities. Trainees must be trained pursuant to
training programs approved by the U.S. Department of Labor.

The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The
evaluation of the Contractor’s compliance with these specifications shall be based upon ifs effort to achieve
maximum results from its actions. The Contractor shall document these efforts fully, and shall implement
affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all
sites, and in all facilities at which the Contractor’s employees are assigned to work., The
Contractor, where possible, will assign two or more women to each construction project. The
Contractor shall specifically ensure that all foremen, superintendents, and other on-site
supervisory personnel are aware of and carry out the Contractor’s obligation to maintain such a
working environment, with specific attention to minority or female individuals working at such
sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
Contractor or its unions have employment opportunities available, and maintain a record of the
organization’s responses,

c. Maintain a current file of the names, addresses and telephone numbers of each minority and
female off-the-street applicant and minority or female referral from a union, a recruitment source
or community organization and of what action was taken with respect to each such individual. If
such individual was sent fo the union hiring hall for referral and was not referred back to the
Contractor by the union or, if referred, not employed by the Contractor, this shall be documented
in the file with the reason therefore, along with whatever additional actions the Contractor may
have taken.

d. Provide immediate written notification to the Director when the union or unions with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a minority
person or woman sent by the Contractor, or when the Contractor has other information that the
union referral process has impeded the Contractor’s efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area
which expressly include minority and women, including upgrading programs and apprenticeship
and frainee programs relevant to the Contractor’s employment needs, especially those programs
funded or approved by the Department of Labor. The Contractor shall provide notice of these
programs to the sources compiled under 7b above.

f. Disseminate the Contractor’s EEO policy by providing the notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting its EEO
obligations; by including it in any policy manual and collective bargaining agreement; by
publicizing it in the company newspaper, annual report, etc.; by specific review of the policy with
all management personnel and with all minority and female employees at least once a year, and
by posting the company EEO policy on bulletin boards accessible to all employees at each

location where construction work is performed.



DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

g. Review, at least annually, the company’s EEO policy and affirmative action obligations under
these specifications with all employees having any responsibility for hiring, assignment, layoff,
termination or other employment decisions including specific review of these items with onsite
supervisory personnel such as Superintendents, General Foremen, etc. prior to the initiation of
construction work at any job site. A written record shall be made and maintained identifying the
time and place of these meetings, persons attending, subject matter discussed, and disposition of
the subject matter.

h. Disseminate the Contractor’s EEO policy externally by including it in any advertising in the news
media, specifically including minority and female news media, and providing written notification
to and discussing the Contractor’s EEO policy with other Contractors and Subcontractors with
whom the Contractor does or anticipates doing business.

i. Direct its recruitment efforts, both oral and written, to minority, female and community
organization, to schools with minority and female students and to minority and female recruitment
and training organizations serving the Contractor’s area and employment needs. Not later than
one month prior to the date for the acceptance of applications for apprenticeship or other training
by any recruitment source, the Contractor shall send written notification to organizations such as
the above, describing the-openings, screening procedures, and test to be used in the selection
process.

j. Encourage present minority and female employees to recruit other minority persons and women
and, where reasonable, provide after school, summer and vacation employment to minority and
female youth both on the site and in other areas of a Contractor’s workforce.

k. Validate all tests and other selection requirements where there is an obligation to do so under 41
CFR Part 60-3.

. Conduct, at least annually, an inventory and evaluation of all minority and female personnel for
promotional opportunities and encourage these employees to seck or to prepare for, through
appropriate training, etc. such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensue that the EEO policy and the Contractor’s obligations under
these specifications are being carried out.

n. Ensure that all facilities and company activities are non-segregated except that separate or single-
user toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from minority and
female construction contractors and suppliers, including circulation of solicitations to minority and
female contractor associations and other business associations.

p. Conduct a review, at least annually of all supervisors’ adherence to and performance under the
Contractor’s EEO policies and affirmative action obligations.

Confractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of
their affirmative action obligations (7a through p). The efforts of a contractor association, joint contractor-
union, contactor-community, or other similar group of which the contractor is a member and participant,
may be asserted as fulfilling any one or more of its obligations under 7a through p of these Specifications
provided that the contractor actively participates in the group, makes every effort to assure that the group
has a positive impact on the employment of minorities and women in the industry, ensures that the concrete
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10.

11.

12.

13.

14.

15.

benefits of the program are reflected in the Confractor’s minority and female workforce participation,
makes a good faith effort to met its individual goals and timetables, and can provide access to
documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor. The
obligation to comply, however, is the Contractor’s and failure of such a group to fulfill an obligation shall
not be a defense for the Contractor’s noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all
minority groups, both male and female, and all women, both minority and non-minority. Consequently, the
Contractor may be in violation of the Executive Oder if a particular group is employed in a substantially
disparate manner (for example, even though the Contractor has achieved its goals for women generally, the
Contractor may be in violation of the Executive Order if a specific minority group of women is
underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against
any person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any subcontract with any person or firm debarred from Government
contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as
may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations, by the Office of Federal Contract Programs. Any contractor who fails to carry out such
sanctions and penalties shall be in violation of these specifications and Executive Order 11246, as
amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative
action steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as
to achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor
fails to comply with the requirements of the Executive Order, the implementing regulations, or these
specifications, the Director shall proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related activity to ensure
that the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may
be required by the Government and to keep records. Records shall at least include for each employee the
name, address, telephone numbers, consfruction trade, union affiliation if any, employee identification
number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper,
or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, and
locations at which the work was performed. Records shall be maintained in an easily understandable and
refrievable form; however, to the degree that existing records satisfy this requirement, contractors shall not
be required to maintain separate records.

Nothing herein provided shall be construed as a limitation upon the application of other laws which
establish different standards of compliance or upon the application of requirements for the hiring of local or
other area residents (e.g., those under the Public Works Employment Act of 1977 and the Community
Development Block Grant Program).
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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

CRITERIA FOR ACCEPTABILITY

The purpose of this special provision is to establish criteria for acceptability of DBE firms for
work performed on this contract. The intent is to ensure all participation counted toward
fulfillment of the DBE goals is (1) real and substantial, (2) actually performed by viable,
independent DBE owned firms, and (3) in accordance with the spirit of the applicable laws and

regulations.

The policy of the Georgia Department of Transportation is to ensure compliance with Title 1
of the Civil Rights Act of 1964, 49 Code of Federal Regulations, Part 26 and related statutes

and regulations in all program activities.

To this end the Georgia Department of Transportation shall not discriminate on the basis of
race, color, sex or national origin in the award, administration and performance of any Georgia
Department of Transportation assisted contract or in the administration of its Disadvantaged
Business Enterprise Program. The Georgia Department of Transportation shall take all

necessary and reasonable steps to ensure nondiscrimination.

DBE payments and commitments for Federal-aid projects shall be separate and distinct and

cannot be transferred or combined in any matter.

The DBE Goal specified in the contract will be a percentage representing the DBE Race
Conscious Participation. The Contractor will strive to achieve an additional percentage in
hisTer contracts for all projects during the course of the current State Fiscal Year, in order to

meet the overall Georgia Department of Transportation DBE goal.

DBE DIRECTORY: The Department has available a directory or source list to facilitate

identifying DBEs with capabilities relevant to general contracting reirements and to particular



solicitations. The Department will make the directory available to bidders and proposers in their
efforts to meet the DBE reluirements. The directory or listing includes firms which the
Department has certified to be eligible DBEs in accordance with 49 CFR Part 26.

GOAL FOR PARTICIPATION: If a percentage goal for DBE participation in this contract is
set forth elsewhere in this proposal, the Contractor shall complete the DBE GOALS Form
included in the proposal. The Contractor is encouraged to make every effort to achieve the goal
set by the Department. [lowever, if the Contractor cannot find sufficient DBE participants to
meet the goal established by the Department, the Department will consider for award a proposal

with less participation than the established goal if:

(A) The bidder can demonstrate no greater participation could be obtained. This
should be well documented by demonstrating the Contractor(s actions through good faith
efforts. The following is a list of types of actions which the Department will consider as
part of the Contractor(s good faith efforts to obtain DBE participation. This is not
intended to be a mandatory checklist nor intended to be exclusive or exhaustive. Other

factors or types of efforts may be relevant in appropriate cases.

(1) Soliciting through all reasonable and available means (e.g. attendance at
pre-bid meetings, advertising and(or written notices) the interest of all
certified DBEs who have the capability to perform the work of the
contract. The Contractor must solicit this interest within sufficient time
to allow the DBEs to respond to the solicitation. The Contractor must
determine with certainty if the DBEs are interested by taking appropriate

steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBEs in order to
increase the likelihood the DBE goals will be achieved. This includes,
where appropriate, breaking out contract work items into economically
feasible units to facilitate DBE participation, even when the Contractor

might otherwise prefer to perform these work items with its own forces.

(3) Providing interested DBEs with adeltate information about the plans,
specifications, and reluirements of the contract in a timely manner to

assist DBEs participants in responding to a solicitation.

(4) (a) Negotiating in good faith with interested DBEs.

Contractor(s) are responsible to make a portion of the work available



)

to DBE subcontractors and suppliers and to select those portions of
the work or material needs consistent with the available DBE
subcontractors and suppliers, so as to facilitate DBE participation.
Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBEs that were considered7a description of
the information provided regarding the plans and specifications for
the work selected for subcontractingl]and evidence as to why
additional agreements could not be reached for DBEs to perform the
work.

(b) Contractor(s) using good business judgment would consider a
number of factors in negotiating with subcontractors, including DBE
subcontractors, and would take a firml(s price and capabilities as well
as contract goals into consideration. [Jowever, the fact there may be
some additional costs involved in finding and using DBEs is not in
itself sufficient reason for a bidder[s failure to meet the contract DBE
goal, as long as such costs are reasonable. Also, the ability or desire
of a Contractor to perform the work of a contract with its own
organization does not relieve the Contractor of the responsibility to
make good faith efforts. Contractors are not, however, rel(uired to
accept higher Totes from DBEs if the price difference is excessive

or unreasonable.

Not rejecting DBEs as being un[ludified without sound reasons based on
a thorough investigation of their capabilities. The Contractor(s standing
within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs.
nonunion employee status) are not legitimate causes for the rejection or
non-solicitation of bids in the Contractor(s efforts to meet the project

goal.

(6) Making efforts to assist interested DBEs in obtaining bonding, lines of

(7

(8)

credit, or insurance as re[uired by the contractor.

Making efforts to assist interested DBEs in obtaining necessary

eluipment, supplies, materials, or related assistance or services.

Effectively using the services of available minorityl[women community

organizations[] minoritylwomen Contractors[] groupslocal, state, and



Federal minorityiwomen business assistance offices[] and other
organizations as allowed on a case-by-case basis to provide assistance in

the recruitment and placement of DBE'S.

(B) The participation proposed by the low bidder is not substantially less than the

participation proposed by the other bidders on the same contract.

If no percentage goal is set forth in the proposal, the contractor may enter a proposed DBE

participation. This voluntary DBE participation will count as race neutral DBE participation.

Prime Contractor shall report race-neutral participation in accordance with the DBE Monthly

Report re nirements shown in this document.

To be eligible for award of this contract, all bidders will be reluired to submit the following

information to the Department by the close of business on the 3™ working day following opening

of the bid as a matter of bidder responsibility.

ii.

1il.

1v.

The names and addresses of DBE firms committed to participate in the
Contract!

A description of the work each DBE will perform™The Contractor shall
provide information with their bid showing that each DBE listed by the
Contractor is certified in the NAICS code(s) for the kind of work the DBE will
be performing,

The dollar amount of participation for each DBE firm
participating_ Written documentation of the bidder[s commitment

to use a DBE subcontractor whose participation it submits to

meet a contract goal[’

Written confirmation from the DBE committed to participating in the
contract, as provided in the prime contractor’s commitment.

If the contract goal is not met, evidence of good faith efforts must be
provided.

Failure by a bidder to furnish the above information may subject the bid to dis[talification.

Also failure by the bidder to submit satisfactory evidence of good faith efforts may subject the

bid to dis[ualification.

Award of a contract by the Department to a Prime Contractor who has listed DBE participants

with the bid may not constitute final approval by the Department of the listed DBE. The



Department reserves the right to approve or disapprove a Disadvantaged firm after a review of
the Disadvantaged firm[s proposal participation. Payment to the Contractor under the contract

may be withheld until final approval of the listed DBEs is granted by the Department.

If the Contractor desires to substitute a DBE in lieu of those listed in the proposal, a letter of
concurrence shall be reluired from the listed DBE prior to approval of the substitution, unless

this re[irement is waived by the Department.

Agreements between bidder and a DBE in which promises not to provide Subcontracting

[Judations to other bidders are prohibited.

DEFINITION: For the purposes of this provision, the following definitions will apply:

Disadvantaged Business Enterprise or DBE means a for-profit small business concern [

(1) Ensuring at least 51 percent owned by one or more individuals who are
both socially and economically disadvantaged or, in the case of a
corporation, in which 51 percent of the stock is owned by one or more such
individualsand

(2) Whose management and daily business operations are controlled by one or
more of the socially and economically disadvantaged individuals who own

the business.

Good Faith Efforts means efforts to achieve a DBE goal or other reCniirement of this part which,

by their scope, intensity, and appropriateness to the objective, can reasonably be expected to

fulfill the program renirement.

[oint [Jenture means an association of a DBE firm and one or more other firms to carry out a
single, for-profit business enterprise, for which the parties combine their property, capital, efforts,
skills and knowledge, and in which the DBE is responsible for a distinct, clearly defined portion
of the work of the contract and whose share in the capital contribution, control, management,

risks, and profits of the joint venture are commensurate with its ownership interest.

Socially and Economically Disadvantaged Individual means any individual who is a citizen (or

lawfully admitted permanent resident) of the United States and who is []

(1) Any individual who the Department finds to be a socially and economically
disadvantaged individual on a case-by-case basis.
(2) Any individual in the following groups, members of which are reputably presumed

to be socially and economically disadvantaged.



(i) Black Americans, Jwhich includes persons having origins, in any
of the Black racial groups of Africall

(i1) [Tlispanic Americans, Jwhich includes persons of Mexican, Puerto
Rican, Cuban, Dominican, Central or South American, or other
Spanish or Portuguese culture or origin, regardless of racel’]

(iii)) [Native Americans, which includes persons who are American
Indians, Eskimos, Aleuts, or Native [Jawaiians[]

(iv) TAsian-Pacific Americans, which includes persons whose origins
are from [apan, China, Taiwan, [Jorea, Burma (Myanmar), [Jietnam, Laos,
Cambodia ([Nampuchea), Thailand, Malaysia,
Indonesia, the Philippines, Brunei, Samoa, Guam, the U.S. Trust
Territories of the Pacific Islands (Republic of Palau), the
Commonwealth of the Northern Marianas Islands, Macao, Fiji, Tonga,
Oiribati, Mivalu, Nauru, Federated States of Micronesia, or [Jong [ong[

(v) [Subcontinent Asian Americans, ] which includes persons whose
origins are from India, Pakistan, Bangladesh, Bhutan, the Maldives
Islands, Nepal or Sri Lankal’

(vi) Women![

(vii)) Any additional groups whose members are designated as socially and
economically disadvantaged by the SBA, at such time as the SBA
designation becomes effective.

(3) GDOT will presume that such persons are socially and economically disadvantaged

only to the extent permitted by applicable federal law.

Race-conscious measure is one focused specifically on assisting only DBEs, including women-

owned DBEs.

Race-neutral measure is one being, or can be, used to assist all small businesses. For the

purposes of this part, race-neutral includes gender-neutrality.

DISCRIMINATION PROHIBITED: No person shall be excluded from participation in,
denied the benefits of, or otherwise discriminated against in connection with the award and

performance of this contract on the grounds of race, color, sex or national origin.

The following assurance becomes a part of this contract and must be included in and made a
part of each subcontract the prime contractor enters into with their subcontractors (49 CFR

26.13):
[The contractor, and[0or subcontractor shall not discriminate on the basis of



race, color, national origin, or sex in the performance of this contract. The
contractor shall carry out applicable re[iirements of 49 CFR Part 26 in the
award and administration of DOT [] assisted contracts. Failure by the
contractor to carry out these reuirements is (breach) of this contract which
may result in the termination of this contract or such other remedy as the

Department deems appropriate

Failure to Achieve Requirements: Periodic reviews shall be made by the Department to
determine the extent of compliance with the re[irements set forth in this provision. If the
Contractor is found to be in noncompliance, further payments for any work performed may be
withheld until corrective action is taken. If corrective action is not taken, it may result in
termination of this contract. During the life of the contract, the contractor will be expected to

demonstrate good faith efforts at goal attainment as provided by 49 CFR 26.

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials
for which each is listed unless the contractor obtains the Department[s written consent to
substitute and, unless the Department(s consent is provided the contractor shall not be entitled to

any payment for work or material unless it is performed or supplied by the listed DBE.

Participation will be counted toward fulfillment of the DBE goal as follows:

(A) When a DBE participates in a contract, the Contractor counts only the value of

the work actually performed by the DBE toward DBE goals.

(1) Count the entire amount of the portion of a construction
contract (or other contract not covered by paragraph (A) (2) of this section)
performed by the DBETS own forces. Include the cost of supplies and
materials obtained by the DBE for the work of the contract, including
supplies purchased or e[uipment leased by the DBE (except supplies and
eluipment the DBE subcontractor purchases or leases from the prime

contractor or its affiliate).

(2) Count the entire amount of fees or commissions charged by a DBE firm for
providing a bona fide service, such as professional, technical consultant, or
managerial services, or for providing bonds or insurance specifically
reluired for the performance of a DOT-assisted contract, toward DBE
goals, provided the Department determines the fee is reasonable and not

excessive as compared with fees customarily allowed for similar services.



(3) When a DBE subcontracts part of the work of its contract to another firm,
the value of the subcontracted work may be counted toward DBE goals

only if the DBE[S subcontractor is itself a DBE. Work that a DBE

subcontracts to a non-DBE firm does not count toward DBE goals.

(B) When a DBE performs as a participant in a joint venture, count a portion of the
total dollar value of the contract e[ial to the distinct, clearly defined portion of

the work of the contract the DBE performs with own forces toward DBE goals.

©) Count expenditures to a DBE contractor toward DBE goals only if the DBE is

performing a commercially useful function on that contract.

(1) A DBE performs a commercially useful function when responsible for
execution of the work of the contract and carrying out responsibilities by
actually performing, managing, and supervising the work involved. To
perform a commercially useful function, the DBE must also be
responsible, with respect to materials and supplies used on the contract,
for negotiating price, determining [ludity and [Juatity, ordering the
material, and installing (where applicable) and paying for the material
itself.

(2) A DBE does not perform a commercially useful function if their role is
limited to being an extra participant in a transaction, contract, or project
through which funds are passed in order to obtain the appearance of DBE
participation.

(3) If a DBE does not perform or exercise responsibility for at least 30 percent
of the total cost of their contract with their own work force, or the DBE
subcontracts a greater portion of the work of a contract than would be
expected on the basis of normal industry practice for the type of work
involved, the Department will presume the DBE is not performing a
commercially useful function.

(4) When a DBE is presumed not to be performing a commercially useful
function as provided in paragraph (C) (3) of this section, the DBE may
present evidence to rebut this presumption.

(5) The Departmentls decisions on commercially useful function matters are
subject to review by the US DOT, but are not administratively appealable
to the US DOT.



(D) The following factors are to be used in determining whether a DBE trucking
company is performing a commercially useful function:

(1) The DBE must be responsible for the management and
supervision of the entire trucking operation for which they are responsible
on a particular contract, and there cannot be a contrived arrangement for
the purpose of meeting DBE goals.

(2) The DBE must itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

(3) The DBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using
drivers it employs.

(4) The DBE may lease trucks from another DBE firm, including an owner [
operator who is certified as a DBE. The DBE who leases trucks from
another DBE receives credit for the total value of the transportation
services the lessee DBE provided on the contract.

(5) The DBE may also lease trucks from a non-DBE and is entitled to credit
only for the fee or commission it receives as a result of the lease
arrangement. The DBE does not receive credit for the total value of the
transportation services provided by the lessee, since these services are not
provided by a DBE.

(6) For purposes of this paragraph (D), a lease must indicate the DBE has
exclusive use of and control over the truck. This does not preclude the
leased truck from working for others during the term of the lease with the
consent of the DBE, so long as the lease gives the DBE absolute priority
for use of the leased truck. Leased trucks must display the name and

identification number of the DBE.

(E) Count expenditures with DBEs for materials or supplies toward DBE goals as

provided in the following:

(1) (i) If the materials or supplies are obtained from a DBE manufacturer,
count 100 percent of the cost of the materials or supplies toward DBE
goals.

(i) For purposes of this paragraph, a manufacturer is a firm that
operates or maintains a factory or establishment that produces,

on the premises, the materials, supplies, articles, or e[ipment



reuired under the contract and of the general character

described by the specifications.

(2) (i) If the materials or supplies are obtained from a DBE regular dealer, count
60 percent of the cost of the materials or supplies toward DBE goals. (ii)
For purposes of this section, a regular dealer is a firm owning, operating, or
maintaining a store, warehouse, or other establishment in which the
materials, supplies, articles or e[uipment of the general character described
by the specifications and reluired under the contract are bought, kept in
stock, and regularly sold or leased to the public in the usual course

of business.
(A) To be a regular dealer, the firm must be an established, regular

business engaging, as its principal business and under its own
name, in the purchase and sale or lease of the products in [uestion.
(B) A person may be a regular dealer in such bulk items as petroleum
products, steel, cement, gravel, stone, or asphalt without owning,
operating, or maintaining a place of business as provided in this
paragraph (E)(2)(ii) if the person both owns and operates
distribution e[uipment for the products. Any supplementing of
regular dealersown distribution e uipment shall be by a long-term
lease agreement and not on an ad hoc or contract-by-contract basis.
(C) Packagers, brokers, manufacturers] representatives, or other
persons who arrange or expedite transactions are not regular
dealers within the meaning of this paragraph (E)(2).

(3) With respect to materials or supplies purchased from a DBE which is
neither a manufacturer nor a regular dealer, count the entire amount of fees
or commissions charged for assistance in the procurement of the materials
and supplies, or fees or transportation charges for the delivery of materials
or supplies reluired on a job site, toward DBE goals, provided you
determine the fees to be reasonable and not excessive as compared with
fees customarily allowed for similar services. Do not count any portion of
the cost of the materials and supplies themselves toward DBE goals,

however.

(4) You must determine the amount of credit awarded to a firm for the provision
of materials and supplies (e.g., whether a firm is acting as a regular dealer or a
transaction expediter) on a contract-by-contract basis. Do not count the

participation of a DBE subcontractor toward the prime contractor[s DBE



achievements until the amount being counted toward the goal has been paid

to the DBE.

(5) No participation will be counted not in compliance with Special Provision
entitled [Criteria for Acceptability[Iwhich is a part of this contract or with
any provisions included in 49 CFR Part 26.

(6) If the contract amount overruns, the contractor will not be reluired to
increase the dollar amount of DBE participation. If the contract amount under
runs, the contractor will not be allowed to under run the dollar amount of DBE
participation except when the DBE subcontracted items themselves under

run.

REPORTS
A. The contractor shall submit a TDBE Participation ReportTon this contract monthly

which shall include the following:

1. The name of each DBE participating in the contract.

2. A description of the work to be performed, materials, supplies, and services
provided by each DBE.

3. Whether each DBE is a supplier, subcontractor, owner operator, or other.
4. The dollar value of each DBE subcontract or supply agreement.
5. The actual payment to date of each DBE participating in the contract.

6. The report shall be updated by the Prime Contractor whenever the approved
DBE has performed a portion of the work that has been designated for the
contract. Copies of this report should be transmitted promptly to the

Engineer. Failure to submit the report within 30 calendar days following

the end of the month may cause payment to the contractor to be withheld.

7. The Prime Contractor shall notify the Project Engineer at least 24 hours prior
to the time the DBE commences working on the project. The DBE must
furnish supervision of the DBE portion of the work, and the person

responsible for this supervision must report to the Project Engineer when they



begin work on the project. They must also inform the Project Engineer when

their forces will be doing work on the project.

B. In order to comply with 49 CFR 26.11, the Prime Contractor shall submit
documentation regarding all payments made from the Prime to all DBE
subcontractors on federal aid projects in the form of copies of cancelled checks or
notarized electronic documentation which validates said payments made on the
DBE Monthly Participation Reports. This information shall be relnired monthly
and submitted with the DBE Monthly Participation Report.

C. Failure to respond within the time allowed in the rel[uest will be grounds for

withholding all payments on all Contracts.

SUBSTITUTION OF DBEs: The Contractor shall make reasonable efforts to replace a DBE
Subcontractor unable to perform work for any reason with another DBE. The Department shall

approve all substitutions of Subcontractors in order to ensure the substitute firms are eligible

DBEs.

When a DBE subcontractor is terminated, or fails to complete its work on the contract for any
reason, the prime contractor must make good faith efforts to find another DBE subcontractor to
substitute for the original DBE. These good faith efforts shall be directed at finding another DBE to
perform at least the same amount of work under the contract as the DBE that was terminated, to the
extent needed to meet the contract goal. The good faith efforts shall be documented by the
contractor. If the recipient re[liests documentation under this provision, the contractor shall submit
the documentation within 7 days, which may be extended for an additional 7 days if necessary at
the reluest of the contractor, and the recipient shall provide a written determination to the

contractor stating whether or not good faith efforts have been demonstrated.

CERTIFICATION OF DBEs: To ensure the DBE Program benefits only firms owned and
controlled by Disadvantaged Individuals, the Department shall certify the eligibility of DBEs

and joint ventures involving DBEs named by bidders.

[uestions concerning DBE Certification[Criteria should be directed to the EEO Office at (404) 631-
1972.



INSTRUCTIONS FOR LIST OF DBE PARTICIPANTS

If a DBE Goal is indicated, you must propose to achieve a goal that is equal or greater
then the percentage required. If no goal is indicated, you may propose your own goal.

The DBE firms to be utilized as counting toward the proposed goal must be listed on
this form, along with their addresses, type of work, and the amount to be paid to each of
the minority firms. The amount entered will not necessarily be the contract amount, but
must be the actual amount that will be paid to the DBE firm. In the case of a DBE
supplier, the amount paid and 60% of that amount both will be entered; and only the
60% figure should be added to the total. An example of this is shown in the example
chart:

Company Name Type
Vendor And Address Of *Work | Race Race Amount
Number | (City and State) Work Code | Neutral | Conscious

Diesel $80.000.00
ABC Oil Company | Fuel (60%=
Atlanta, GA Supplier $48,000.00)

* For Departmental use ONLY. Do not fill in Work Codes.

The Contractor shall indicate for each DBE and Type of Work whether the DBE
Participant is Race Neutral or Race Conscious by placing a checkmark in the
appropriate column.

. PLEASE NOTE: For 60% of the amount paid to a DBE supplier to be eligible to count
toward fulfilling the DBE goal, the supplier must be an established “regular dealer’ in the -
product involved, and not just a broker. A “regular dealer” would normally sell the
product to several customers and would usually have product inventory on hand.




DBE GOALS

VENDOR ID: BIDDER'S COMPANY NAME:
PROJECT NO. & COUNTY:
LET NO: LET DATE: TOTAL BID:

THE REQUIRED DBE GOAL ON THIS CONTRACT IS:
| PROPOSE TO UTILIZE THE FOLLOWING DBE CONTRACTORS:
LIST OF DBE PARTICIPANTS

DBE NAME/
VENDOR ADDRESS (CITY, *WORK Race Race
NUMBER STATE) TYPE OF WORK CODE Neutral Conscious AMOUNT

TOTAL

*For Departmental use only. Do not fill in Work codes.

PLEASE NOTE: Only 60 % of the participation of a DBE Supplier who does not manufacture or

install the product will be counted toward the goal. See below for further instructions.




Revised 06-01-2010

INSTRUCTIONS TO CONTRACTOR
DBE PARTICIPATION REPORT

In order to receive credit toward the DBE Goal, the prime contractor must complete the report in its entirety and
submit this form MONTHLY to the Project Manager in charge of the contract. Failure to submit this form will
result in no credit toward the contract DBE requirements.

NogabkowbdhPRE
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10.

11.

12.
13.

14.

15.

16.
17.
18.

19.

20.

PROJECT NUMBER — This is the GDOT assigned project number — See Contract.

COUNTY — See Contract.

CONTRACT ID NUMBER — This is the GDOT Contract Identification Number — See Contract.
CONTRACTOR NAME —

REPORT SUBMISSION DATE — This is the date the report is completed.

REPORT NUMBER — Reports must be consecutively numbered.

REPORT TYPE - This should be checked monthly until all work has been completed, at which time the
Report Type should be changed to Final and submitted to the Project Manager.

DATE WORK BEGAN - This is the date of the first day any work occurred on the project.

DBE REQUIRED PERCENTAGE - This is the total required % of the original contract amount.
CONTRACT $ AMOUNT — DBE Amount: The DBE amount and percentage are the DBE amount and
percentage shown in the original contract. (In some instances, this amount may be greater than the
percentage amount and may exceed the percentage in the contract; for reporting purposes, the amount
over the DBE percentage on this contract is considered race neutral). Original subcontract amount
should be at least the amount listed in the contract. Any amounts above the race conscious number or
percentage are counted as race neutral and should be shown on report on a separate line than the race
conscience. The contractor cannot add the race neutral until the race conscious is exceeded.
PERCENT $ COMPLETE - Insert the Percentage Complete, which reflects the percentage of project
completed in dollars to the ending date of this report.

DBE $ AMOUNT — The is the total dollar amount representing the percentage of the original contract.
PERCENT PROJECT COMPLETE - Insert the Percentage of Project Complete, which indicates the
time completed on the project.

DATE CLOSING THIS REPORT - Please check the appropriate date for the close of payments for this
report.

SUPPLIER (S) — One who supplies material to the Project. The dollar value shown in the contracts for
suppliers represents the calculated sixty percent (60%) dollar value of the original amount; therefore,
the supplier percentage requires no further adjustments. The amount in the contact should be shown as
the subcontract amount.

OWNER / OPERATOR (0) — One who owns and operates the equipment themselves.
SUBCONTRACTOR (SC) — Those who aren’t a supplier or owner/operator.

SUBCONTRACTOR AGREEMENT RECEIVED (SAR): The Department requests that you supply a
copy of valid executable subcontract agreements between your company and your DBE sub-
contractors per section 108.01 of the Standard Specifications. All subcontracts shall include the
Required Contract Provisions, FHWA 1273; these provisions shall not be incorporated by reference. A
copy of subcontractor agreement (SAR) between the prime and each DBE must be submitted to the
Area Engineer’s Office.

RACE NEUTRAL (RN) — DBE participation that would have been used in the absence of any contract
goal provisions.

RACE CONSCIOIUS — DBE patrticipation that was utilized specifically to meet the proposed contract
goal or portion thereof.




21. ORIGINAL SUBCONTRACT AMOUNT — This is the original amount shown in the Signed Contract.

22. PREVIOUS PAYMENTS — This totals all PAYMENTS prior to this report.

23. PAYMENTS THIS REPORT — These are the totals of PAYMENTS during this report period only.

24. PAYMENTS TO DATE — Show the actual amount that each DBE has payments to-date under the
contract based on the unit prices paid to the DBE by the prime contractor and not contract unit prices.
When a supplier is used to fulfill the DBE requirements, only 60% of the amount earned by the supplier
may be entered. Show that total amount in the space provided.

25. CURRENT COLUMN TOTALS - Total each column.

26. PERCENT OF CONTACT - This percentage is calculated using the contract amount and the total DBE
payments-to-date.

27. CERTIFICATION — The contractor or his authorized representative must sign this form prior to
submittal. Failure to complete and submit this form in a timely manner may delay monthly progress
payments.

28. DBE must perform at least 30% of work with own forces to meet commercially useful function criteria
(49CFR26.55). If a DBE subcontracts part of the work of its contract to another firm, the value of the
work can only be counted toward the DBE goal if the DBE’s subcontractor is itself a DBE.

29. A DBE hauler must itself own and operate at least one fully licensed, insured and operational truck to
be used on the contract.

30. Payments and commitments for Federal-aid projects shall be separate and distinct and cannot be
transferred or combined in any manner.

31. Credits towards DBE goal can only be claimed after the amount being claimed toward the goal has
been paid to the DBE. Attach cancelled checks: Prime Contractor shall submit documentation
regarding all payments made from the Prime to all DBE subcontractors on federal aid projects in the
form of copies of cancelled checks or notarized electronic documentation which validates said
payments made on the DBE Monthly Participation Reports. This information shall be required monthly
and submitted with the DBE Monthly Participation Report (49CFR26.11).

GENERAL INFORMATION

The prime contractor may change DBE firms only with the approval of the District Engineer, provided the
changes confirm to contract regulations.

The prime contractor is responsible for sending a copy of the subcontractor agreement between the prime and
its subcontractors to the Project Manager. After submitting this document to the Project Manager, the prime
contractors checks the block on the DBE Participation Report. Only one copy of the subcontractor agreement
is requested for each DBE subcontractor.

If the prime contractor has not submitted a copy of the subcontractor agreement between the prime and its
DBE subcontractor(s), the project manager will contact the prime contractor and request this document.

The prime contractor is not requested to send copies of the subcontractor agreement signed with the DBE
firms to multiple offices within GDOT. Sending this information to the Project Manager will satisfy the federal
requirements.

The prime contractor is responsible to accurately complete the report prior to submitting to the department.
Once submitted to the department, the department project manager is responsible for reviewing it for accuracy.



If the report is inaccurate, the department project manager shall send the report back to the prime contractor
for corrections. Payment will be withheld by the Department until a correct report is received.

The prime contractor is required to submit the monthly DBE from the month of Notice To Proceed until the
Final DBE Report is submitted. Payment will be withheld by the Department until the report is received.

Upon completion of the work, a final “DBE Participation Report” will be required and submitted to the Area
Engineer prior to final payment. All information shown on the form must be completed, including the payments
of each approved DBE.

Joint ventures between non-DBE and certified DBE: Only that portion of the work for which the DBE is
responsible may be used to satisfy the requirements.

Should you have questions about the Monthly DBE Participation Report — ARRA Reporting, contact the local
District Contracts Administration Office or District EEO Officer.

FOR DEPARTMENTAL USE ONLY:

Federal Law requires that the work of DBE contractors be monitored in the field as part of the effort to ensure
that DBEs are actually performing the work (49CFR26.37 (b).

District EEO Officers must receive copies of the Monthly DBE Patrticipation Reporting.



MONTHLY DBE PARTICIPATION REPORT
REPORT SUBMISSION DATE:

PROJECT NO.:
COUNTY: REPORT NO.:
CONTRACT ID NO.:
CONTRACTOR:
31-Jan| O 31-Jull O
NOTICE TO PROCEED: 28-Feb] O 31-Aug| O
DATE WORK BEGAN: DBE REQUIRED %: 31-Mar| O 30-Sep| O
CONTRACT $ AMOUNT: % DOLLAR COMPLETE: 30-Apr| O 31-0ct| O
DBE $ AMOUNT: $0.00 % PROJECT COMPLETE: 31-May| O 30-Nov| O
30-Jun| O 31-Dec|] O
S =SUPPLIER SC = SUBCONTRACTOR
APPROVED DBE | VENDOR ID DESCRIPTION OF WORK
S sC °R'G'N€\L“:(‘;3$NTRACT PREVIOUS PAYMENTS PAYMENTS THIS REPORT TOTAL PAYMENTS TO DATE
1 |
RN $0.00
RC $0.00
2 |
RN $0.00
RC $0.00
3 I
RN $ 0.00
RC $0.00
4 I
RN $0.00
RC $ 0.00
5 I
RN $0.00
RC $0.00
6 I
RN $0.00
RC $0.00
RN COLUMN TOTALS: $ 0.00 $0.00 $0.00 $0.00
RC COLUMN TOTALS: $0.00 $0.00 $0.00 $0.00

| HEREBY CERTIFY THAT THE ABOVE STATEMENT IS TRUE AND CORRECT AND
SUPPORTING DOCUMENTATION IS ON FILE AND IS AVAILABLE FOR

TOTAL % PAID TO DATE:

FOR DEPARTMENT USE ONLY

INSPECTION BY DEPARTMENT PERSONNEL AT ANY TIME.

ALL PARTICIPATION COUNTED TOWARD FULFILLMENT OF THE DBE GOALS IS

PRINT NAME:
(1) REAL AND SUBSTANTIAL; (2) ACTUALLY PERFORMED BY VIABLE,
INDEPENDENT DBE OWNED FIRMS; AND (3) IN ACCORDANCE WITH THE
SPIRIT OF APPLICABLE LAWS AND REGULATIONS. SIGNATURE:
(Mandatory)
PRINT NAME:
NAME / TITLE
SIGNATURE: PRINT NAME:
SIGNATURE:
(Mandatory)

Page 1 of 1

THIS DOCUMENT HAS BEEN REVIEWED AT THE PROJECT LEVEL BY:

NAME / TITLE

THIS DOCUMENT HAS BEEN REVIEWED AT THE DISTRICT LEVEL BY:

NAME / TITLE




DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

First Use 2013 Specifications: November 01, 2013

SPECIAL PROVISION

PROMPT PAYMENT:

Prime Contractors, who sublet a portion of their work, shall pay their subcontractors for satisfactory
performance of their contracts no later then 10 calendar days from receipt of each payment made to them.

Any delay or postponement of payment among the parties may take place only for good cause with prior
written approval from the Department.

If the contractor is found fo be in noncompliance with these provisions, it shall constitute a breach of
contract and further payments for any work performed may be withheld until corrective action is taken. If

corrective action is not taken, it may result in termination of the contract.

All subcontract agreements shall contain this requirement.



DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

REQUIRED CONTRACT PROVISIONS FOR FEDERAL-AID CONTRACTS

BUY AMERICA

Revised: March 25, 1992

Revised: January 7, 1994

Revised: June 9, 1995

First Use 2013 Specifications: November 1, 2013

All manufacturing processes for steel and iron materials and steel and iron coatings permanently
incorporated into this project must occur in the United States of America. However, pig iron and processed,
pelletized, or reduced iron ore used in the production of these products may be manufactured outside the
United States.

This requirement, however, does not prevent a minimal use of foreign materials and coatings, provided the
cost of materials and coatings used does not exceed one-tenth of one percent (0.1 percent) of the total
contract cost or $2,500.00, whichever is greater.

NOTE: Coatings include: epoxy coating, galvanizing, painting and any other coating that protects or
enhances the value of the material.

CONVICT PRODUCED MATERIALS
March 25, 1992
Revised: September 6, 1993
First Use 2013 Specifications: November 1, 2013

Materials produced by convict labor after July 1, 1991, may not be used for Federal-Aid highway
construction projects unless it meets the following criteria:

1. The materials must be produced by convicts who are on parole, supervised release or probation from a
prison; or,

2. If produced in a qualified prison facility, the amount of such materials produced in any 12-month period
shall not exceed the amount produced in such facility for such construction during the 12-month
period ending July 1, 1987. A qualified prison is defined as one producing convict made materials
prior to July 1, 1987.



DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

FEDERAL AID CERTIFICATION
(English Project)

First Use Date 2013 Specifications: November 22, 2013

Failure to complete appropriate certification requirements identified below or submission of a false
certification shall render the bid non-responsive.

EQUAL EMPLOYMENT OPPORTUNITY

I further certify that T have _ /have not _ participated in a previous contract or subcontract subject to
the equal opportunity clause, as required by Executive Orders 10925, 11114, or 11246, and that I
bave  /have not___ filed with the Joint Reporting Committee, the Director of the Office of Federal
Contract Complignee, a Federal Government contracting or administering agency, or the former
President's Committee on Egual Employment Opporfunity, all reports due under the applicable filing
requirements.

I understand that if T have participated in a previous Contract or Subcontract subject to the Executive
Orders above and have not filed the required reports that 41 CFR 60-1.7(b)(1) prevents the award of this
Contract unless I submit a report governing the delinquent period or such other period specified by the
Federal Highway Administration or by the Directar, Office of Federal Contract Compliance, U. S.
Department of Labor.

Reports and notifications required under 41 CFR 604, including reporting subcontract awards in excess of
$10,000.00 should be addressed to:

Ms. Carol Gaudin

Regional Director, U. 8. Department of Labor

Office of Federal Contract Compliance Programs, Region 4
Rm. 7B75

61 Forsyth St. SW

Atlanta GA 30303

EXAMINATION OF PLANS AND SPECIFICATIONS
I acknowledge that this Project will be constructed in English units.

I certify that I have carefully examined the Plans for this Project and the Standard Specifications 2013 Edition
and Special Provisions included in and made a part of this Proposal, and have also personally examined the site of
the work. On the basis of the said Specifications and Plans, I propose to furnish all necessary machinery, tools,
apparatus and other means of construction, and do all the work and furnish all the materials in the manner specified.

T understand the quantities mentioned are approximate only and are subject to either increase or decrease
and hereby propose to perform any increased or decreased quantities of work or extra work on the basis
provided for in the Specifications.
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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

I also hereby agree that the State, or the Department of Transportation, would suffer damages in a sum
equal to at least the amount of the enclosed Proposal Guaranty, in the event my Proposal should be
accepted and a Contract tendered me thereunder and I should refuse to execute same and furnish bond as
herein required, in consideration of which I hereby agree that, in the event of such failure on my part to
execute said Contract and furnish bond within fifteen (15) days after the date of the letter transmitting the
Contract to me, the amount of said Proposal Guaranty shall be and is hereby, forfeited to the State, or fo
the Department of Transportation, as liquidated damages as the result of such failure on my part.

I further propose to execute the Contract agreement described in the Specifications as soon as the work is
awarded to me, and fo begin and complete the work within the time limit provided. I also propose to
furnish a Contract Bond, approved by the State Transportation Board, as required by the laws of the State
of Georgia. This bond shall not only serve to guarantee the completion of the work on my part, but also
o guarantee the excellence of both workmanship and materials until the work is finally accepted, as well
as to fully comply with all the laws of the State of Georgia.

CONFLICT OF INTEREST

By signing and submitting this Contract I hereby certify that employees of this company or employee of
any company supplying material or subconlracting to do work on this Contract will not engage in
business ventures with emplovees of the Georgia Department of Transportation (GA D.O.T.) nor shall
they provide gifts, gratuities, favors, enfertainment, loans or other items of value fo employees of this
department.

Also, by signing and submitfing this Contract I hereby certify that I will notify the Georgia Department of
Transportation through its District Engineer of any business ventures entered into between emplovees of
this company or employees of any company supplying material or subconfracting to do work on this
Contract with a family member of GA D.O.T. employees.

DRUG FREE WORKPLACE

The undersigned certifies that the provisions of Code Sections 50-24-1 through 50-24-6 of the Official
Code of Georgia Annotated, relating to the "Drug-free Workplace Act", have been complied with in full.
The undersigned further certifies that:

(1) A drog-free workplace will be provided for the Contractor's employees during the performance of
the Contract; and

(2) Each Contractor who hires a Subcontractor to work in a drug-free workplace shall secure from that
Subcontractor the following written certification:

"As part of the subcontracting agresment with {Contractor's name) . {Subcontractor's
name) certifies to the Contractor that a drug free workplace will be provided for the
Subcontractor's employees during the performance of this Contract pursuant to paragraph (7) of
subsection (b} of Code Section 50-24-3."

Also, the undersigned further certifies that he will not engage in the unlawful manufacture, sale
distribution, dispensation, possession, or use of a controlled substance or marijuana during the
performance of the Contract.
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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

NON-COLLUSION CERTIFICATION

I hereby certify that 1 have not, nor has any member of the firm(s) or corporation(s), either directly or
indirectly enfered into any agreement, participated in any collusion, nor otherwise taken any action in
restraint of free competitive bidding in connection with this submitted bid.

It is understood and agreed that this Proposal is one of several competitive bids made to the Department
of Transportation, and in consideration of mutual agreements of the bidders, similar hereto, and in
consideration of the sum of One Dollar cash in hand paid, receipt whereof is hereby acknowledged, the
undersigned agrees that this Proposal shall be an option, which is hereby given by the undersigned to the
Department of Transportation to accept or reject this Proposal at any time within thirty (30) calendar days
from the date on which this sealed proposal is opened and read, uniess a longer period is specified in the
Proposal or the successful bidder agrees in writing to a longer period of time for the award, and in
consideration of the premises, it is expressly covenanted and agreed that this Proposal is not subject to
withdrawal by the Proposer or Bidder, during the term of said opfion.

I hereby acknowledge receipt of the following checked amendments of the Proposal, Plans, Specifications
and/or other documents pertaining to the Contract.

Amendment Nos.: 1 2 3 4 5 . I understand that failure to confirm the receipt of
amendments is cause for rejection of bids,

Witness my hand and seal this the day of ,20

The bidder(s) whose signature(s) appear on this (Print Company Name)

document, having personally appeared before me,

and being duly sworn, deposes and says that the By (Seal)
above statements are true and correct. Corporate President/Vice Pregident or

Individual Owner or Pariner (Strike
through all except the one which applies.)
Sworm to and subscribed before me this

day of , 20 . Joint Bidder:
(Print Company Name)
{(Notary Public)
By (Seal)
My Commission expires the day of Corporate President/Vice President or
, 20 : Individual Owner or Partner (Strike
through ail except the one which applies.)
Joint Bidder:
(Federal ID No./IRS No.)
(Print Company Name)
By (Seal)

Corporate President/Vice President or
ot Individual Owner or Partner (Strike
through all except the one which applies.)
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GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT AFFIDAVIT

Contracting Entity:
Address:

Contract No. and Name:

By executing this affidavit, the undersigned person or entity verifies its compliance with O.C.G.A. § 13-10-91,
stating affirmatively that the individual, firm, or entity which is contracting with the Georgia Department of
Transportation has registered with, is authorized to participate in, and is participating in the federal work
authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance
with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.

The undersigned person or entity further agrees that it will continue to use the federal work authorization
program throughout the contract period, and it will contract for the physical performance of services in
satisfaction of such contract only with subcontractors who present an affidavit to the undersigned with the
information required by O.C.GA. § 13-10-91(b).

The undersigned person or entity further agrees to maintain records of such compliance and provide a copy of
each such verification to the Georgia Department of Transportation within five (5) business days after any
subcontractor is retained to perform such service.

E-Verify / Company Identification Number Signature of Authorized Officer or Agent

Date of Authorization Printed Name of Authorized Officer or Agent

Title of Authorized Officer or Agent

Date

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

DAY OF ,201_

[NOTARY SEAL]

Notary Public

My Commission Expires:

Revised 12/01/2011



First Use Date: January 1, 2007
Revised: March 26, 2008
March 5, 2009

September 30, 2009

August 6, 2012

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SPECIAL PROVISION

Utility Conflicts

Utility companies having known facilities that conflict with the construction of this
project will be directed by the Department to adjust or relocate their facilities and will be
notified of the contract award.

Conform to all the requirements of the Specifications as they relate to cooperation with
utility owners and the protection of utility installations that exist on the project. Refer to
the requirements of Section 107, Legal Regulations and Responsibility to the Public, with
particular attention to Subsection 107.21.

Coordinate The Work with any work to be performed by others in any right of way
clearance and arrange a schedule of operations that will allow for completion of the
Project within the specified contract time. Where stage construction is required, notify
the utility owner when each stage of work is completed and the site is available for utility
work to proceed.

Information concerning utility facilities known to exist within the project limits,
including the list of owners, is available for reference.

Under Georgia Code Section 32-6-171, utilities are required to remove or relocate their
facilities. The Department is required to give the utility at least 60 days written notice
directing the removal, relocation, or adjustment and the utility owner is required to begin
work within the time specified in the utility’s work plan or revised work plan.

Upon request, copies of all approved Work Plans submitted by utility companies having
facilities on this project will be made available for examination by the Contractor at the
Department's District Office. Utility Adjustment Schedules, when submitted to the
Department by the utilities, will be made available to the Contractor after the Notice to
Contractors has been posted by the Office of Construction Bidding Administration. The
Contractor is responsible for considering in its bid all existing and proposed utility
locations and the removals, relocations, and adjustments specified in the Utility’s Work
Plan.

For this Project, Utility Owners that are required to remove, relocate, or adjust their

facility to accommodate the construction of this Project may be liable to the Contractor
for damages or delay costs resulting from the Utility Owner’s failure to clear conflicts
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within the time specified in the approved Utility Work Plan. If the Utility Owner is
unable to submit and obtain Department approval of a revised Work Plan or fails to
complete the removal, relocation, or adjustment of its facilities in accordance with the
approved Work Plan, the Utility Owner may be liable to the Department, or the
Contractor, for damages or delay costs.

In accordance with Subsection 105.06 of the Specifications, the Department is not liable
for payment of any claims due to utility delays, inconvenience or damage sustained by
the Contractor due to interference of any utilities or appurtenances, or the operation of
moving them.

In any case in which the Contractor believes that it will be entitled to damages or delay
costs from the Utility Owner in accordance with O.C.G.A. 32-6-171, the Contractor shall
provide written notice to the Utility Owner and the Department within ten (10) days from
the time of the dispute or potential dispute is identified. The Contractor shall follow the
Procedures for Utility Damages or Delay Costs outlined in the latest edition of The
Utility Accommodation Policy and Standards Manual. Failure to follow the above will
result in waiver of the Contractor’s claim against the Utility Owner for damages or delay
costs.

In accordance with Subsection 107.21.G delays by utilities will continue to be considered
by the Department in charging Contract Time. For purposes of applying provisions of

this paragraph, railroads and the Metropolitan Atlanta Rapid Transit Authority (MARTA)
are considered utilities.

Office of Utilities
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First Use Date 2001 Specifications: May 17, 2006
Revised: December 8, 2008
January 10, 2014

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SUPPLEMENTAL SPECIFICATION

Section 107—Legal Regulations and Responsibility to the Public

Delete Subsection 107.21 and Substitute the following:
107.21—Contractor’s Worksite Utility Coordination Supervisor
107.21 General Description

The Contractor shall designate, prior to beginning any work, a Worksite Utility Coordination Supervisor (WUCS) who shall
be responsible for initiating and conducting utility coordination meetings and accurately recording and reporting the progress
of utility relocations and adjustment work. Also, the WUCS shall prepare an Emergency Response Plan for the purpose of
planning, training, and communicating among the agencies responding to the emergency. The WUCS shall be the primary
point of contact between all of the Utility companies, the Contractor and the Department. The WUCS shall recommend the
rate of reoccurrence for utility coordination meetings and the Engineer will have the final decision on the regularity for utility
coordination meetings. In no case will utility coordination meetings occur less than monthly until controlling items of utility
relocations and adjustment milestones are completed. The WUCS shall contact each of the utility companies for the purpose
of obtaining information including, but not limited to, a Utility Adjustment Schedule for the controlling items of utility
relocations and adjustments. The WUCS shall notify the appropriate utility company and/or utility subcontractors and the
Department of the status of controlling items of relocations and adjustment milestones as they are completed. The WUCS
shall furnish the Engineer, for approval, a Progress Schedule Chart, immediately following the receipt of the Notice to
Proceed unless otherwise specified, which includes the utility companies controlling items of work and other information in
accordance with Section 108.03 or elsewhere in the Contract documents.

A. Qualifications

The WUCS shall be an employee of the Prime Contractor, shall have at least one year experience directly related to highway
and utility construction in a supervisory capacity and have a complete understanding of the Georgia Utilities Protection
Center operations, and shall be knowledgeable of the High-voltage Safety Act and shall be trained on the Georgia Utility
Facility Protection Act (GUFPA). The Department does not provide any training on GUFPA but will maintain a list of the
Georgia Public Service Commission certified training programs developed by other agencies. Currently the following
companies offer approved GUFPA training programs:

Associated Damage Consultants
Phone: 706.234.8218 or 706.853.1362
Georgia Utility Contractors Association

Phone: 404.362.9995
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Section 107—Legal Regulations and Responsibility to the Public

Georgia Utilities Protection Center
Phone: 678.291.0631 or 404.375.6209
H B Training & Consulting

Phone: 706.619.1669 or 877.442.4282 (Toll Free)

The Prime Contractor is responsible for obtaining the GUFPA training for their employees.
Questions concerning the Georgia Public Service Commission GUFPA training program should be directed to:
Georgia Public Service Commission
244 Washington St. SW
Atlanta, GA 30334-5701
404.463.9784
B. Ticket Status

During the utility coordination meetings the WUCS shall collect and maintain the Ticket Status information to determine the
status of all locate requests within the project limits. This information will be used to assure those planning to use
mechanized equipment to excavate or work within the project limits are prepared to begin work when they have reported or
estimated beginning work. At points where the Contractor’s or utility company’s operations are adjacent to or conflict with
overhead or underground utility facilities, or are adjacent to other property, damage to which might result in considerable
expense, loss, or inconvenience, work shall not commence until all arrangements necessary for the protection thereof have
been made.

C. Notice

The names of known utility companies and the location of known utility facilities will be shown on the Plans, or listed in the
Subsurface Utility Engineering Investigation if performed or in the Special Provisions; and the WUCS shall give 24-hour
notice to such utility companies before commencing work adjacent to said utility facilities which may result in damage
thereto. The WUCS shall further notify utility companies of any changes in the Contractor’s work schedules affecting
required action by the utility company to protect or adjust their facilities. Notice to the utility companies by the Department
of the Award of Contract, under Subsection 105.06, shall not be deemed to satisfy the notice required by this paragraph.
Furthermore, this 24-hour notice shall not satisfy or fulfill the requirements of the Contractor as stated in Chapter 9 of Title
25 of the Official Code of Georgia Annotated, known as the "Georgia Utility Facility Protection Act”.

D. Agenda

The WUCS shall cooperate with the companies of any underground or overhead utility facilities in their removal and
relocations or adjustment work in order that these operations may progress in a reasonable manner, that duplication of their
removal and relocations or adjustment work may be reduced to a minimum, and services rendered by those parties will not be
unnecessarily interrupted. To promote this effort the WUCS shall prepare an agenda for the utility coordination meetings and
circulate same in advance of the meeting to encourage input and participation from all of the utility companies. The agenda
will be prepared by an examination of the project site and may include photographs of potential/actual utility conflicts.
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Section 107—Legal Regulations and Responsibility to the Public

E. Emergency Response Plan

The WUCS shall prepare an Emergency Response Plan within 30 days following the receipt of the Notice to Proceed. The
WUCS shall clearly mark and highlight the gas, water and other pressurized pipeline shut-off valves and other utility services
including overhead switch locations on the utility plans; and prepare a chart to indicate the location of each site (Street
address or intersections), the utility company or operator of the facility with emergency contact information and the working
condition of the device to facilitate prompt shut-off. The WUCS shall post the Emergency Response Plan in an area readily
accessible to the Department. In the event of interruption to gas, water or other utility services as a result of accidental
breakage or as a result of being exposed or unsupported, the WUCS shall promptly notify the appropriate emergency
officials, the Georgia Ultilities Protection Center and the appropriate utility facility company or operator, if known. Until
such time as the damage has been repaired, no person shall engage in excavating or blasting activities that may cause further
damage to the utility facility.

F. Submission

Provisions for reporting all utility coordination meetings, the progress of utility relocation and adjustment work milestones
and ticket status information will be reported on a form developed by the WUCS and will be distributed by the WUCS to all
of the utility companies as milestones are met and shall be included as part of the project records. These reports shall be
delivered to the Engineer for review, on a monthly basis. The WUCS shall immediately report to the Engineer any delay
between the utility relocation and adjustment work, the existing Utility Adjustment Schedule, or the proposed Utility
Adjustment Schedule so that these differences can be reconciled.

G. Delays

Delays and interruptions to the controlling Item or Items of The Work caused by the adjustment or repair of water, gas, or
other utility appurtenances and property will be considered for an extension of Contract Time as provided in Subsection
108.07.E unless such delays are due to the negligence of the Contractor.

H. Facilities Supported on Bridges
If the utility facilities are to be supported on bridges, the following provisions shall apply:
1. The Plans will show the location of the facility and the auxiliary items necessary to support the facility.

2. The Contractor constructing the bridge shall install anchor bolts, thimbles, inserts, or other auxiliary items attached to
the bridge as a part of the support for the utility facility. The Utility Company shall furnish these auxiliary items,
unless the Contract indicates these items are to be furnished by the Contractor as a part of the bridge construction.

3. The Utility or its subcontractor constructing the utility facility shall install hanger rods, pipe rollers, and other
attachments necessary for the support of the utility facility as indicated on the Plans. The Utility Company shall
furnish these attachments at no cost to the Department or the prime contractor unless otherwise specified. This work
shall also include:

a. Caulking the openings around the utility where it passes through endwalls to prevent the passage of undesirable
materials.

b. Painting the exposed portions of utility supports unless such supports are corrosion resistant. Painting shall be done
in accordance with the applicable portions of Section 535, unless otherwise specified.

4. The sequence of bridge construction work may be set forth in the Plans and/or the Special Provisions and will show at
what stage of the Work a utility company will be allowed to make the utility installation. Further, all or any portion of
The Work under Subsection 107.21.H.3 may be included in the bridge Contract by the Plans and/or the Special
Provisions.
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Section 107—Legal Regulations and Responsibility to the Public

5. Any damage to the bridge structure caused by the utility installation shall be repaired to the satisfaction of the
Engineer at the expense of the Utility or its subcontractor installing the utility facility.

|. Clearances

The Plans provide for at least minimum clearance of utilities as required by the National Electrical Safety Code, U.S.
Department of Commerce, and National Bureau of Standards. Any additional clearance the Contractor may desire or require
in performing The Work shall be arranged by the Contractor with the utility company. The Department will pay no extra
compensation for such additional clearances.

J. Utility Relocation Progress Schedule

The purpose of the Utility Adjustment Schedule is to provide the Contractor with the pertinent information, including any
utility staging required, dependent activities, or joint-use coordination that is required for the creation of a feasible progress
schedule. A suitable Utility Adjustment Schedule form is available from the Department for the WUCS to circulate to utility
companies for any proposed project construction staging or should a utility company not duly file a Utility Adjustment
Schedule to the Department during the preconstruction phase of the project. The WUCS shall submit a Utility Relocation
Progress Schedule showing together the Progress Schedule Chart referenced in Section 108.03 and the proposed Utility
Adjustment Schedules from all utility companies to the Engineer for review and approval. Copies of existing Utility
Adjustment Schedules with utility companies having facilities on this project will be made available at the Georgia
Department of Transportation, Office of Construction Bidding Administration, located at One Georgia Center, 600 West
Peachtree Street, NW, Atlanta, GA 30308, for examination by the Contractor. The Utility Adjustment Schedules are available
on-line at: http://www.dot.ga.gov/doingbusiness/contractors/Pages/default.aspx

K. Compensation

There will be no separate measurement or payment for this Work. The cost associated with this Work shall be included in the
overall Bid submitted.
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Revised November 8, 2005
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Revised July 15, 2008

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SPECIAL PROVISION

Section 161—Control of Soil Erosion and Sedimentation

Add the following:

161.1 General Description

This Work includes using control measures shown on the Plans, ordered by the Engineer, or as required
during the life of the Contract to control soil erosion and sedimentation through the use of any of the
devices or methods referred to in this Section.

161.1.01 Definitions

Certified Personnel— certified personnel are defined as persons who have successfully completed the
Level 1A certification course approved by the Georgia Soil and Water Conservation Commission. For
Department projects the certified person must also have successfully completed the Department’s WECS
certification course.

Design Professional as defined in the current GAR100002 NPDES permit.

161.1.02 Related References
A. Standard Specifications

Section 105—Control of Work

Section 106—Control of Materials

Section 107—Legal Requlations and Responsibility to the Public

Section 109—Measurement and Payment

Section 160—Reclamation of Material Pits and Waste Areas

Section 162—Erosion Control Check Dams

Section 163—Mliscellaneous Erosion Control Items

Section 166—Restoration or Alteration of Lakes and Ponds

Section 170—Silt Retention Barrier

Section 171—Temporary Silt Fence

Section 205—Roadway Excavation
Section 434—Sand Asphalt Paved Ditches

Section 441—Miscellaneous Concrete
Section 603—Rip Rap

Section 700—Grassing

Section 710—Permanent Soil Reinforcing Mat

Section 715—Bituminous Treated Roving
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Section 716—Erosion Control Mats (Blankets)

Erosion control measures contained in the Specifications include:

Erosion Control Measure Section
Temporary Check Dams 163.3.05.J
Bituminous Treated Mulch 700.3.05.G
Concrete Paved Ditches 441
Bituminous Treated Roving 715
Erosion Control Mats (Blankets) 716
Erosion Control Check Dams 162
Grassing 700
Maintenance of Temporary Erosion Control 165
Devices
Permanent Soil Reinforcing Mat 710
Reclamation of Material Pits and Waste Areas 160
Rip Rap 603
Restoration or Alteration of Lakes and Ponds 166
Sand-Asphalt Ditch Paving 434
Sediment Basin 163.3.05.C
Silt Control Gate 163.3.05.A
Silt Retention Barrier 170
Sod 700.3.05.H & 700.3.05.1
Mulch 163
Temporary Grassing 163.3.05.F
Temporary Silt Fence 171
Temporary Slope Drains 163.3.05.B
Triangular Sediment Barrier 720
Silt Filter Bag 719
Organic & Synthetic Material Fiber Blanket 713

B. Referenced Documents
Erosion and Sedimentation Pollution Control Plans (ESPCP)

161.1.03 Submittals
A. Status of Erosion Control Devices

The Worksite Erosion Control Supervisor (WECS) or certified personnel will inspect the installation
and maintenance of the Erosion Control Devices according to Subsection 167.3.05.B and the ESPCP.

1. Submit all reports to the Engineer within 24 hours of the inspection. Refer to Subsection
167.3.05.C for report requirements.
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The Engineer will review the reports and inspect the Project for compliance and concurrence with
the submitted reports.

The Engineer will notify the WECS or certified personnel of any additional items that should be
added to the reports.

Items listed in the report requiring maintenance or correction shall be completed within 72 hours.

B. Erosion and Sedimentation Pollution Control Plan

1.

Project Plans

An erosion and sedimentation pollution control plan (ESPCP) for the construction of the project
will be provided by the Department. The ESPCP will be prepared for the various stages of
construction necessary to complete the project.

If the Contractor elects to alter the stage construction from that shown in the plans, it will be the
responsibility of the Contractor to have the plans revised and prepared in accordance with the
current GAR100002 NPDES permit by a Design Professional to reflect all changes in Staging.
This will also include any revisions to erosion and sedimentation control item quantities. If the
changes affect the Comprehensive Monitoring Program (CMP), the Contractor will be responsible
for any revisions to the CMP as well. Submit revised plans and quantities to the Engineer for
review prior to land disturbing activities.

Haul Roads, Borrow Pits, Excess Material Pits, etc.

The Contractor is responsible for preparing erosion and sedimentation control plans for
construction access roads and or haul roads borrow pits, excess material pits, etc (inside the Right
of Way). Prepare these plans for all stages of construction and include the appropriate items and
quantities. Submit these plans to the Engineer for review prior to land disturbing activities. These
plans are to be prepared by a Design Professional.

If construction of access roads, haul roads, borrow pits, excess material pits, etc., (inside the Right
of Way) encroach within the 25 foot (7.6 m) buffer along the banks of all state waters or within the
50 ft. (15 m) buffer along the banks of any state waters classified as a “trout stream”, a state water
buffer variance must be obtained by the Contractor prior to beginning any land disturbing activity

in the stream buffer.

Erosion Control for Borrow and Excess Material Pits Outside the Right-of-Way

Erosion control for borrow pits and excess material pits outside the right of way is the
responsibility of the Contractor. If borrow or excess material pits require coverage under the
National Pollutant Discharge Elimination System permit (NPDES) or other permits or variances
are required, submit a copy of all documentation required by the permitting agency to the
Engineer. All costs associated with complying with local, state, and federal laws and regulations
are the responsibility of the Contractor.

Culverts and Pipes

The ESPCP does not contain approved methods to construct a stream diversion or stream
diversion channel. The Contractor shall prepare a diversion plan utilizing a Design Professional as
defined in the current NPDES permit. See 161.3.05 G for additional information.

Temporary Asphalt or Concrete Batch Plants

In addition to the requirements of any applicable specifications, if the Department authorizes the
temporary installation and use of any asphalt, concrete or similar batch plants within its right of
way, the contractor shall submit an NOI to the Georgia Environmental Protection Division for
coverage under the following NPDES permits; The Infrastructure permit for the construction of
the plant, and the Industrial permit for the operation of, such a plant. The contractor shall submit
the NOlIs as both the Owner and the Operator.

158



161.2 Materials
General Provisions 101 through 150.

161.2.01 Delivery, Storage, and Handling

General Provisions 101 through 150.

161.3 Construction Requirements

161.3.01 Personnel
A. Duties of the Worksite Erosion Control Supervisor

Before beginning Work, designate a Worksite Erosion Control Supervisor (WECS) to initiate, install,
maintain, inspect, and report the condition of all erosion control devices as described in Sections 160
through 171 or in the Contract and ESPCP documents. The designee shall submit their qualifications
on the Department provided resume form for consideration and approval. The contractor may utilize
additional persons having WECS qualifications to facilitate compliance however, only one WECS
shall be designated at a time.

The WECS and alternates shall:

° Be an employee of the Prime Contractor.

e  Have at least one year of experience in erosion and sediment control, including the
installation, inspection, maintenance and reporting of BMPs.

e  Successfully completed the Georgia Soil and Water Conservation Commission
Certification Course Level IA and the Department’s WECS Certification Course.

e  Provide phone numbers where the WECS can be located 24 hours a day.

The WECS’ duties include the following:

1.

Be available or have an approved representative available 24 hours a day and have access to
the equipment, personnel, and materials needed to maintain erosion control and flooding
control.

Inform the Engineer in writing whenever the alternate WECS assumes project responsibilities.

Ensure that erosion control deficiencies are corrected within seventy two (72) hours or
immediately during emergencies. Deficiencies that interfere with traffic flow, safety or
downstream turbidity are to be corrected immediately.

During heavy rain, have the construction area patrolled day or night, any day of the week to
quickly detect and correct erosion or flooding problems before they interfere with traffic flow,
safety, or downstream turbidity.

Be on the site within three (3) hours after receiving notification of an emergency prepared to
positively respond to the conditions encountered. The Department may handle emergencies
without notifying the Contractor. The Department will recover costs for emergency
maintenance work according to Subsection 105.15, “Failure to Maintain Roadway or
Structures.”

Maintain and submit for project record, “As-built” Erosion and Sedimentation Control Plans
that supplement and graphically depict EC-1 reported additions and deletions of BMPs. The
As-Built plans are to be accessed and retained at a Department facility at all times.

Ensure that both the WECS and the alternate meet the criteria of this Subsection.

The WECS shall maintain a current certification card for the duration of the project.
Recertification of the WECS will be required prior to the expiration date shown on the
Certification card in order to remain as Certified Personnel and the WECS for the project.
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Failure of the WECS or alternate to perform the duties specified in the Contract, or whose
performance, has resulted in a citation being received from a State or Federal Regulatory Agency, e.g.
the Georgia Environmental Protection Division, shall result in one or more of the following;

e  Suspension of the WECS’ certification for a period of not less than 30 days

e Removal of the Contractor’s project superintendent in accordance with Sections 105.05 and
108.05 for a period not less than 14 days

e Department wide revocation of the WECS certification for a period of 12 months

e Removal of the Contractor’s project superintendent in accordance with Sections 105.05 and
108.05

161.3.02 Equipment
General Provisions 101 through 150.

161.3.03 Preparation
General Provisions 101 through 150.

161.3.04 Fabrication
General Provisions 101 through 150.

161.3.05 Construction

Coordinate the temporary and permanent erosion control provisions in this Specification with the
permanent erosion control provisions in the Contract to ensure economical, effective, and continuous
erosion control throughout the construction and post-construction periods.

At all times that land disturbing activity is underway, a person meeting the requirements of, “certified
person” by the GSWCC (Level 1A) must be on the project.

A. Control Dust Pollution

The contractor shall keep dust pollution to a minimum during any of the activities performed on the
project. It may be necessary to apply water or other BMPs to roadways or other areas reduce pollution.

B. Perform Permanent or Temporary Grassing

Perform permanent grassing, temporary grassing, or mulching on cut and fill slopes weekly (unless a
shorter period is required by Subsection 107.23) during grading operations. When conditions warrant,
the Engineer may require more frequent intervals.

Under no circumstances shall the grading ( height of cut) exceed the height operating range of the
grassing equipment. It is extremely important to obtain a cover, whether it is mulch, temporary grass or
permanent grass. Adequate mulch is a must.

When grading operations or other soil disturbing activities have stopped, perform grassing or erosion
control as shown in the Plans, as shown in an approved Plan submitted by the Contractor, or as
directed by the Engineer.

C. Seed and Mulch

Refer to Subsection 161.3.05.B. “Perform Permanent or Temporary Grassing”.
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D.

Implement Permanent or Temporary Erosion Control

1. Silt fence shown along the perimeter, e.g. right of way, and sediment containment devices, e.g.
sediment basins, shall be installed prior to or concurrently with clearing and grubbing operations.

2. Incorporate permanent erosion control features into the Project at the earliest practicable time, e.g.
velocity dissipation, permanent ditch protection.

3. Use temporary erosion control measures to address conditions that develop during construction
but were unforeseen during the design stage.

4. Use temporary erosion control measures when installation of permanent erosion control features
cannot be accomplished.

The Engineer has the authority to:

e  Limit the surface area of erodible earth material exposed by clearing and grubbing.

° Limit the surface area of erodible earth material exposed by excavation and borrow and
fill operations.

e  Limit the area of excavation, and embankment operations in progress to correspond with
the Contractor’s ability to keep the finish grading, mulching, seeding, and other
permanent erosion control measures current.

e  Direct the Contractor to provide immediate permanent or temporary erosion control to
prevent contamination of adjacent streams or water courses, lakes, ponds, or other areas
of water impoundment.

Such Work may include constructing items listed in the table in Subsection 161.1.02.A, “Related
References” or other control devices or methods to control erosion.

Erodible Area

NOTE: Never allow the surface area of erodible earth material exposed at one time to
exceed 17 acres (7 ha) except as approved by the State Construction Engineer.

The maximum of 17 acres (7 ha) of exposed erodible earth applies to the entire Project and to all of its
combined operations as a whole, not to the exposed erodible earth of each individual operation.

Upon receipt of a written request from the contractor the State Construction Engineer, or his designee,
will review; the request, any justifications and the Project conditions for waiver of the 17 acres (7 ha)
limitation.

If the 17 acre limitation is increased by the State Construction Engineer, the WECS shall not be
assigned to another project in that capacity and should remain on site each work day that the exposed
acreage exceeds 17 acres.

After installing temporary erosion control devices, e.g., grassing, mulching, stabilizing an area, and
having it approved by the Engineer, that area will be released from the 17 acres (7 ha) limit.
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F. Perform Grading Operations

Perform the following grading operations:

1.

Complete each roadway cut and embankment continuously, unless otherwise specified in the
Contract or ordered by the Engineer.

Maintain the top of the earthwork in roadway sections throughout the construction stages to allow
water to run off to the outer edges. .

Provide temporary slope drain facilities with inlets and velocity dissipaters (straw bales, silt fence,
aprons, etc.) to carry the runoff water to the bottom of the slopes. Place drains at intervals to
handle the accumulated water.

Continue temporary erosion control measures until permanent drainage facilities have been
constructed, pavement placed, and the grass on planted slopes stabilized to deter erosion.

G. Perform Construction in Rivers and Streams

Perform construction in river and stream beds as follows:

1.

Unless otherwise agreed to in writing by the Engineer, restrict construction operations in rivers,
streams, and impoundments to:

e Areas where channel changes or access for construction are shown on the Plans to construct
temporary or permanent structures.

If channel changes or diversions are not shown on the Plans, the Contractor shall develop
diversion plans prepared in accordance with the current GAR100002 NPDES Infrastructure
Construction permit utilizing a design professional as defined within the permit. The Engineer will
review prepared diversion plans for content only and accepts no responsibility for design errors or
omissions. Amendments will be made part of the project plans by attachment. Include any
associated costs in the price bid for the overall contract. Any contract time associated with the
submittal or its review and subsequent response will not be considered for an extension of
Contract time. All time associated with this subsection shall be considered incidental.

If additional access for construction or removal of work bridges, temporary roads/access or work
platforms is necessary, and will require additional encroachment upon river or stream banks and
bottoms, the contractor shall prepare a plan in accordance with the current GAR100002 NPDES
Infrastructure Construction permit utilizing a design professional as defined within the permit.
Plans should be submitted at least 12 weeks prior to the date the associated work is expected to
begin. If necessary, the plan will be provided to the appropriate regulating authority, e.g. United
States Army Corps of Engineers by the Department for consideration and approval. No work that
impacts areas beyond what has been shown in the approved plans will be allowed to begin until
written approval of the submitted plan has been provided by the Department. Approved plan
amendments will be made part of the project plans by attachment. Include any associated costs in
the price bid for the overall contract. Any contract time associated with the submittal or its review
and subsequent response will not be considered for an extension of Contract time. All time
associated with this subsection shall be considered incidental.

Clear rivers, streams, and impoundments of the following as soon as conditions permit:
e Falsework
e Piling that is to be removed
e Debris
e Other obstructions placed or caused by construction operations
Do not ford live streams with construction equipment.

Use temporary bridges or other structures that are adequate for a 25-year storm for stream
crossings. Include costs in the price bid for the overall contract.

Do not operate mechanized equipment in live streams except to construct channel changes or
temporary or permanent structures, and to remove temporary structures, unless otherwise
approved in writing by the Engineer.
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H. State Water Buffers and Environmental Restrictions

1 The WECS shall review the plans and contract documents for environmental restrictions,
Environmentally Sensitive Areas (ESA), e.g. buffers, etc prior to performing land disturbing
activities.

2. The WECS shall ensure all parties performing land disturbing activities within the project limits
are aware of all environmental restrictions.

3. Buffer delineation shall be performed prior to clearing, or any other land disturbing activities. Site
conditions may require temporary delineation measures are implemented prior to the installation
of orange barrier/safety fencing. The means of temporary delineation shall have the Engineer’s
prior approval.

4. The WECS shall allow the Engineer to review the buffer delineation prior to performing any land
disturbing activities, including but not limited to clearing, grubbing and thinning of vegetation.
Any removal and relocation of buffer delineation based upon the Engineer’s review will not be
measured for separate payment.

5.  The WECS shall advise the Engineer of any surface water(s) encountered that are not shown in the
plans. The WECS shall prevent land disturbing activities from occurring within surface water
buffers until the Engineer provides approval to proceed.

I. General Requirements

Projects that consist of asphalt resurfacing, shoulder reconstruction and/or shoulder widening;
schedule and perform the construction of the project to comply with the following:

After temporary and permanent erosion control devices are installed and the area permanently
stabilized (temporary or permanent) and approved by the Engineer, the area may be released from the 1
acre (0.4 ha) limit.

The maximum of 1 acre (0.4 ha) of erodible earth applies to the entire project and to all combined
operations, including borrow and excess material operations that are within the right of way, not 1 acre
(0.4 ha) of exposed erodible earth for each operation.

NOTE: Never allow the surface area of erodible earth material exposed at one time to
exceed 1 acre (0.4 ha).

1. Do not allow the disturbed exposed erodible area to exceed 1 acres (0.4 ha). This 1 acre (0.4 ha)
limit includes all disturbed areas relating to the construction of the project including but not limited to
slope and shoulder construction.

2. At the end of each working day, permanently stabilize all of the area disturbed by slope and
shoulder reconstruction to prevent any contamination of adjacent streams or other watercourses, lakes,
ponds or other areas of water impoundment. For purposes of this Specification, the end of the working
day is defined as when the construction operations cease. For example, 6:00 a.m. is the end of the
working day on a project that allows work only between 9:00 p.m. and 6:00 a.m.)

3. Stabilize the cut and fill slopes and shoulder with permanent or temporary grassing and a Wood
Fiber Blanket (Section 713, Type II). Mulching is not allowed. Borrow pits, soil disposal sites and haul
roads will not require daily applications of wood fiber blanket. The application rate for the Wood Fiber
Blanket on shoulder reconstruction is the rate specified for Shoulders. For shoulder reconstruction, the
ground preparation requirements of Subsection 700.3.05.A.1 are waived. Preparation consists of
scarifying the existing shoulders 4 to 6 in (100 to 150 mm) deep and leaving the area in a smooth
uniform condition free from stones, lumps, roots or other material.
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4. If a sudden rain event occurs that would not allow the Contractor to apply the Type Il Wood Fiber
Blanket per Section 713, install Wood Fiber Blanket Type | per Section 713 if directed by the
Engineer. Wood Fiber Blanket Type | application is for emergency use only.

Install temporary grass or permanent grass according to seasonal limitations and Specifications.
When temporary grass is used, use the overseeding method (Subsection 700.3.05.E.4) when planting
permanent grass.

3. Remove and dispose of all material excavated for the trench widening operation at an approved
soil disposal site by the end of each working day. When shoulder reconstruction is required, this
material may be used to reconstruct the graded shoulder after all asphaltic concrete pavement has been
placed.

4. Provide immediate permanent and/or temporary erosion control measures for borrow pits, soil
disposal sites and haul roads to prevent any contamination of adjacent streams or other watercourses,
lakes, ponds or other areas of water impoundment.

5. Place asphalt in the trench the same day as the excavation occurs. Place asphalt or concrete in
driveways and side roads being re-graded the same day as the excavation occurs. Stabilize any
disturbed or exposed soil that is not covered with asphalt with a Wood Fiber Blanket (and grass seed).
Payment will be made for the Wood Fiber Blanket and grass seed only if the shoulder has been
constructed to final dimensions and grade and no further grading will be required.

6. Do not allow the grading (height of cut or fill) to exceed the operating range of the grassing
equipment.

7. When grading operations or other soil disturbing activities are suspended, regardless of the reason,
promptly perform all necessary permanent stabilization and/or erosion control work.

8. Use temporary erosion control measures to:

To correct conditions that develop during construction but were unforeseen during the design
stage.

To use as needed before installing permanent erosion control features.

To temporarily control erosion that develops during normal construction practices but are not
associated with permanent control features on the Project.

9.  When conditions warrant, such as unfavorable weather (rain event), the Engineer may require
more frequent intervals for this work.
161.3.06 Quality Acceptance

Before Final Acceptance of the Work, clean drainage structures within the project limits, both existing and
newly constructed, and ensure that they are functioning properly. Costs to accomplish this work are
incidental and shall be included in the overall bid for the Contract.

161.3.07 Contractor Warranty and Maintenance
Maintain the erosion control features installed to:

e  Contain erosion within the limits of the right-of-way
e  Control storm water discharges from disturbed areas

Effectively install and maintain the erosion control features. Ensure these features contain the erosion and
sediment within the limits of the rights of way and control the discharges of storm-water from disturbed
areas to meet all local, state, and federal requirements on water quality.

If a construction Project has separate contractors, the Prime Contractor shall maintain the erosion control
features at grading sites as acceptable to the Engineer until the Contract is accepted. If any erosion control
devices are damaged by any contractor either by neglect, by construction methods, or any other reasons,
including acts of nature, they shall be repaired within 24 hours by the Prime Contractor at no cost to the
Department.
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161.4 Measurement
Control of soil erosion and sedimentation is not measured separately for payment.

161.4.01 Limits
General Provisions 101 through 150.

161.5 Payment

When no pay item is shown in the Contract, the requirements of this Specification and the Erosion Control
Plan shall be in full effect. The cost of complying with these requirements will not be paid for separately,
but shall be included in the overall bid submitted with the exception of inspections performed by qualified
personnel which will be included in Section 167.

When listed as a pay item in the Contract, payment will be made at the unit price bid for each particular
item.

No payment will be made for erosion control outside the Right-of-Way or construction easements except as
provided for by the Plans.

161.5.01 Enforcement and Adjustments

A. Failure to Provide a WECS

If a designated WECS is not maintained or if the Contractor does not comply with this Specification, cease

activities except traffic control and erosion control work. Monies that are due or that may become due also
may be withheld according to the Specifications

B. Failure to submit reports

A non-refundable deduction will be taken from the schedule below whenever the WECS fails to submit
completed reports required by Subsection 167.3.05.C in accordance with the provisions of this
specification.

C. Failure to Comply with Specifications

If the Contractor fails to comply with any of the requirements of this Specification, all activities shall cease
immediately except traffic control and erosion control related work.

Monies that are currently due or that may become due shall be withheld according to the specifications. In
addition, nonrefundable monies shall be deducted from the contract as shown in the Schedule of
Deductions table below. These deductions are in addition to any actions taken in the above subsections.
Deductions assessed for uncorrected deficiencies shall continue until all corrections are completed to the
satisfaction of the Engineer.

D. Receipt of a Consent Order or Notice of Violation, etc
Regulatory enforcement actions will be resolved including at a minimum the following steps;
e  The Department will perform an internal review of the alleged violations
The Department will then meet with the Contractor to review and further determine
responsibilities for the alleged violations

e The Department will then arrange to collectively meet with the regulatory agencies to negotiate
resolutions and/or settlements.
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The Department does not waive any rights of the Contractor to resolve such matters however, in the event
that regulatory agency communication is addressed jointly to the Department and to the contractor, the
Department reserves the right to coordinate all communications, e.g., written correspondence, and to
schedule jointly attended meetings with Regulatory agencies such that timely and accurate responses are
known to the Department.

Such Orders or Notices may result in the assessment of Deductions from the table below for each day the
condition remains non-compliant following an agreed remedy.

Monetary penalties for which the contractor is obligated for as a result of regulatory enforcement may be

withheld from future monies due the contractor.

Schedule of Deductions for Each Calendar Day of Erosion Control Deficiencies

Initial Occurrence*
Original Total Contract Amount

From More Than To and Including Daily Charge
0 $100,000 $750
$100,000 $1,000,000 $1125
$1,000,000 $5,000,000 $2000
$5,000,000 $15,000,000 $3000
$15,000,000 - $5000

*Continued non-compliance with the requirements of this specification may result in the doubling of the
above tabulated Daily Charge.

Upon written request from the Contractor, the Engineer may allow, limited activities to concurrently

proceed once significant portions of the corrective work have been completed. This authorization may be
similarly rescinded if in the opinion of the Engineer corrective work is not being diligently pursued.
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First Use Date: January 17,2014

Section 163—Miscellaneous Erosion Control Iltems

163.1 General Description

This work includes constructing and removing:

e  Silt control gates

e Temporary erosion control slope drains shown on the Plans or as directed

e  Sediment basins

e Baled straw sediment barrier and check dams

e Rock filter dams

e  Stone filter berms

e  Stone filter rings

e  Other temporary erosion control structures shown on the Plans or directed by the Engineer

This work also includes applying mulch (straw or hay, erosion control compost), and temporary grass.

163.1.01 Related References
A. Standard Specifications

Section 109—Measurement and Payment
Section 161—Control of Soil Erosion and Sedimentation
Section 171—Temporary Silt Fence
Section 500—Concrete Structures
Section 603—Rip Rap
Section 700—Grassing
Section 715—Bituminous Treated Roving
Section 720 — Triangular Silt Barrier
Section 800—Coarse Aggregate
Section 801—Fabrics
Section 822—FEmulsified Asphalt
Section 860—Lumber and Timber
Section 863—Preservative Treatment of Timber Products
Section 890—Seed and Sod
Section 893—Miscellaneous Planting Materials
B. Referenced Documents
AASHTO M252
AASHTO M29%4

163.1.02 Submittals
Provide written documentation to the Engineer as to the average weight of the bales of mulch.

Delete Subsection 163.2 and substitute the following:
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163.2 Materials

Provide materials shown on the Plans, such as pipe, spillways, wood baftles, and other accessories including an anti-seep
collar, when necessary. The materials shall remain the Contractor’s property after removal, unless otherwise shown on the
Plans.

Materials may be new or used; however, the Engineer shall approve previously used materials before use.

Materials shall meet the requirements of the following Specifications:

Material Section
Mulch 893.2.02
Temporary Silt Fence 171
Concrete Aprons and Footings shall be Class A 500
Riprap 603
Temporary Grass 700
Triangular Silt Barrier 720
Lumber and Timber 860.2.01
Preservative Treatment of Timber Products 863.1
Corrugated Polyethylene Temporary Slope Drain Pipe AASHTO M252 or M294

163.2.01 Delivery, Storage, and Handling
General Provisions 101 through 150.

163.3 Construction Requirements

163.3.01 Personnel
General Provisions 101 through 150.

163.3.02 Equipment
General Provisions 101 through 150.

163.3.03 Preparation
General Provisions 101 through 150.

163.3.04 Fabrication
General Provisions 101 through 150.
163.3.05 Construction
A. Silt Control Gates
If silt control gates are required or are directed by the Engineer, follow these guidelines to construct them:

1. Clear and grade only that portion of the roadway within the affected drainage area where the drainage structure will
be constructed.

Construct or install the drainage structure and backfill as required for stability.

Install the silt control gate at the inlet of the structure. Use the type indicated on the Plans.

Vary the height of the gate as required or as shown on the Plans.

vos e

Finish grading the roadway in the affected drainage area. Grass and mulch slopes and ditches that will not be paved.
Construct the ditch paving required in the affected area.

Keep the gate in place until the work in the affected drainage area is complete and the erodible area is stabilized.

Remove the Type 1 silt gate assembly by sawing off the wood posts flush with the concrete apron. Leave the
concrete apron between the gate and the structure inlet in place. The gate shall remain the property of the Contractor.
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B. Temporary Slope Drains

If temporary slope drains are required, conduct the roadway grading operation according to Section 161 and follow these

guidelines:

1. Place temporary pipe slope drains with inlets and velocity dissipaters (straw bales, silt fence, or aprons) according to
the Plans.

2. Securely anchor the inlet into the slope to provide a watertight connection to the earth berm. Ensure that all
connections in the pipe are leak proof.

3. Place temporary slope drains at a spacing of 350 ft (105 m) maximum on a 0% to 2% grade and at a spacing of 200
ft (60m) maximum on steeper grades, or more frequently as directed by the Engineer. Keep the slope drains in place
until the permanent grass has grown enough to control erosion.

4. Remove the slope drains and grass the disturbed area with permanent grass. However, the temporary slope drains

may remain in place to help establish permanent grass if approved by the Engineer.

C. Sediment Basins

Construct sediment basins according to the Plans at the required location, or as modified by the Engineer.

1.

2.
3.
4.

Construct the unit complete as shown, including:

e Grading

e Drainage

e Riprap

e Spillways

e Anti-seep collar

e Temporary mulching and grassing on internal and external slopes

e Accessories to complete the basin

When the sediment basin is no longer needed, remove and dispose of the remaining sediment.
Remove the sediment basin. Grade to drain and restore the area to blend with the adjacent landscape.
Mulch and permanently grass the disturbed areas according to Section 700.

D. Sediment Barrier (baled straw)

Construct sediment barrier (baled straw) according to the Plan details. Use rectangular, standard size baled straw in
mechanically produced bales.

The following items may be substituted for sediment barrier (baled straw)

Type B Silt Fence.
Triangular Silt Barrier.

Synthetic Fiber: Use synthetic fiber bales of circular cross section at least 18 in (450 mm) in diameter. Use
synthetic bales of 3 ft or 6 ft (0.9 m or 1.8 m) in length that are capable of being linked together to form a continuous
roll of the desired total length. Use bales that are enclosed in a geotextile fabric and that contain a pre-made stake
hole for anchoring.

Coir: Use coir fiber bales of circular cross section at least 16” (400mm) in diameter. Use coir bales of 10 ft, 15 ft, or
20 ft (3 m, 4.5 m, or 6 m) in length. Use coir baled with coir twine netting with 2 in X 2 in (50 mm X 50 mm)
openings. Use coir bales with a dry density of at least 7 Ib/ft’ (112 kg/m’). Anchor in place with 2 in X 4 in (50 mm
X 100 mm) wooden wedges with a 6 in (150 mm) nail at the top. Place wedges no more than 36 in (900 mm) apart.

Excelsior: Use curled aspen excelsior fiber with barbed edges in circular bales of at least 18 in (450 mm) in
diameter and nominally 10 ft (3 m) in length. Use excelsior baled with polyester netting with 1 in X 1 in (25 mm by
25 mm) triangular openings. Use excelsior bales with a dry density of at least 1.4 Ib/ft’ (22 kg/m®). Anchor in place
with 1 in (25 mm) diameter wooden stakes driven through the netting at intervals of no more than 2 ft (600 mm).

Compost Filter Sock: Use general use compost (see Subsection 893.2.02.A.5.b) in circular bales at least 18 in
diameter. Use compost baled with photo-degradable plastic mesh 3 mils thick with a maximum 0.25 in X 0.25 in (6
mm X 6 mm) openings. Anchor in place with 1 in (25 mm) diameter wooden stakes driven through the netting at
intervals of no more than 2 ft (600 mm). The sock shall be dispersed on site when no longer required, as determined
by the Engineer. Do not use Compost Filter Socks in areas where the use of fertilizer is restricted.
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7. Compost Filter Berm: Use erosion control compost (see Subsection 893.2.02) to construct an uncompacted 1.5 ft to
2 ft (450 mm to 600 mm) high trapezoidal berm which is approximately 2 ft to 3 ft (600 mm to 1 m) wide at the top
and minimum 4 ft (1.2 m) wide at the base. Do not use Compost Filter Berms in areas where the use of fertilizer is
restricted.

The construction of the compost filter berm includes the following:

a. Keeping the berm in a functional condition.
b. Installing additional berm material when necessary.

Removing the berm when no longer required, as determined by the Engineer. At the Engineer’s discretion, berm
material may be left to decompose naturally, or distributed over the adjacent area.

E. Other Temporary Structures

When special conditions occur during the design stage, the Plans may show other temporary structures for erosion
control with required materials and construction methods.

F. Temporary Grass

Use a quick growing species of temporary grass such as rye grass, millet, or a cereal grass suitable to the area and
season.

Use temporary grass in the following situations:
e When required by the Specifications or directed by the Engineer to control erosion where permanent grassing cannot
be planted.
e To protect an area for longer than mulch is expected to last (60 calendar days).
Plant temporary grass as follows:
1. Use seeds that conform to Subsection 890.2.01, “Seed.” Perform seeding according to Section 700; except use the
minimum ground preparation necessary to provide a seed bed if further grading is required.

2. Prepare areas that require no further grading according to Subsection 700.3.05.A, “Ground Preparation.” Omit the
lime unless the area will be planted with permanent grass without further grading. In this case, apply the lime
according to Section 700.

3. Apply mixed grade fertilizer at 400 lbs/acre (450 kg/ha). Omit the nitrogen. Mulch (with straw or hay) temporary
grass according to Section 700. (Erosion control compost Mulch will not be allowed with grassing.)

4. Before planting permanent grass, thoroughly plow and prepare areas where temporary grass has been planted
according to Subsection 700.3.05.A, “Ground Preparation”.

5. Apply Polyacrylamide (PAM) to all areas that receive temporary grassing.
6. Apply Pam (powder) before grassing or PAM (emulsion) to the hydroseeding operation.
7. Apply PAM according to manufacturer specifications.
8. Use only anionic PAM.
For projects that consist of shoulder reconstruction and/or shoulder widening, refer to Section 161.3.05H for Wood Fiber
Blanket requirements.
G. Mulch

When stage construction or other conditions prevent completing a roadway section continuously, apply mulch (straw or
hay or erosion control compost) to control erosion. Mulch may be used without temporary grassing for 60 calendar days
or less. Areas stabilized with only mulch (straw/hay) shall be planted with temporary grass after 60 calendar days.

Apply mulch as follows:
1. Mulch (Hay or Straw) - Without Grass Seed

a. Uniformly spread the mulch over the designated areas from 2 in to 4 in (50 mm to 100 mm) thick.

b. After spreading the mulch, walk in the mulch by using a tracked vehicle (preferred method), empty sheep foot
roller, light disking, or other means that preserves the finished cross section of the prepared areas. The Engineer
will approve of the method.

c. Place temporary mulch on slopes as steep as 2:1 by using a tracked vehicle to imbed the mulch into the slope.

When grassing operations begin, leave the mulch in place and plow the mulch into the soil during seed bed
preparation. The mulch will become beneficial plant food for the newly planted grass.
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2. Erosion control compost - Without Grass Seed
a. Uniformly spread the mulch (erosion control compost) over the designated areas 2 in (50 mm) thick.
b.  When rolling is necessary, or directed by the Engineer, use a light corrugated drum roller.

c.  When grassing operations begin, leave the mulch in place and plow the mulch into the soil during seed bed
preparation. The mulch will become beneficial plant food for the newly planted grass.

d. Plant temporary grass on area stabilized with mulch (erosion control compost) after 60 calendar days.
e. Do not use Erosion Control Compost in areas where the use of fertilizer is restricted.
Miscellaneous Erosion Control Not Shown on the Plans

When conditions develop during construction that were unforeseen in the design stage, the Engineer may direct the
Contractor to construct temporary devices such as but not limited to:

e Bulkheads

e Sump holes

e Half round pipe for use as ditch liners

e U-V resistant plastic sheets to cover critical cut slopes

The Engineer and the Contractor will determine the placement to ensure erosion control in the affected area.

Diversion Channels

When constructing a culvert or other drainage structure in a live stream that requires diverting a stream, construct a
diversion channel.

Temporary Check Dams
Temporary check dams are constructed of the following materials;

e  Stone plain rip rap according to Section 603 or of sand bags as in Section 603 without Portland cement. (Place
plastic filter fabric on ditch section before placing rip rap.)

e  Fabric (Type C silt fence)
e Hay Bales

Temporary check dams shall be constructed according to plan details and shall remain in place until the permanent ditch
protection is in place or being installed and the removal is approved by the Engineer.

Construction Exits

Locate construction exits at any point where vehicles will be leaving the project onto a public roadway. Install
construction exits at the locations shown in the plans and in accordance with plan details.

Retrofit
Add the retrofit device to the permanent outlet structure as shown on the Plan details.

When all land disturbing activities that would contribute sediment-laden runoff to the basin are complete, clean the basin
of sediment and stabilize the basin area with vegetation.

When the basin is stabilized, remove the retrofit device from the permanent outlet structure of the detention pond.
Inlet Sediment Trap

Inlet sediment traps consist of a temporary device placed around a storm drain inlet to trap sediment. An excavated area
adjacent to the sediment trap will provide additional sediment storage.

Inlet sediment traps may be constructed of Type C silt fence, plastic frame and filter, hay bales, baffle box, or other
filtering materials approved by the Engineer.

Construct inlet sediment traps according to the appropriate specification for the material selected for the trap.
Place inlet sediment traps as shown on the Plans or as directed by the Engineer.
Rock Filter Dams

Construct rock filter dams of the material selected as shown in the approved erosion and sediment control plan.
Construct and place this item in accordance with the approved erosion control construction detail(s) and Standard
Specification Section 603.
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Rock filter dams shall remain in place until the permanent ditch protection is in place or is being installed and their
removal is approved by the Engineer.

O. Stone Filter Berms

Construct stone filter berms of the material selected as shown in the approved erosion and sediment control plan.
Construct and place this item in accordance with the approved erosion control construction detail(s) and Standard
Specification Section 603.

Stone filter berms shall remain in place until the permanent slope protection is in place or is being installed and their
removal is approved by the Engineer.

P. Stone Filter Rings

Construct stone filter rings of the material selected as shown in the approved erosion and sediment control plan.
Construct and place this item in accordance with the approved erosion control construction detail(s) and Standard
Specification Section 603.

A stone filter ring shall remain in place until final stabilization of the area which drains toward it is achieved and its
removal is approved by the Engineer.

163.3.06 Quality Acceptance
General Provisions 101 through 150.

163.3.07 Contractor Warranty and Maintenance
General Provisions 101 through 150.

163.4 Measurement
A. Silt Control Gates

Silt control gates are measured for payment by the entire structure constructed at each location complete in place and
accepted. Silt control gates constructed at the inlet of multiple lines of drainage structures are measured for payment as a
single unit.

B. Temporary Slope Drains

Temporary slope drains are measured for payment by the linear foot (meter) of pipe placed. When required, the inlet
spillway and outlet apron and/or other dissipation devices are incidental and not measured separately.

C. Sediment Basins

Sediment basins are measured for payment by the entire structure complete, including construction, maintenance, and
removal. Measurement also includes:

e  Earthwork

e Drainage

e  Spillways

e Baffles

e Riprap

e Final cleaning to remove the basin

Permanent and temporary grassing for sediment basins is measured separately for payment.
D. Diversion Channels

Diversion channels are not measured for payment. Costs for the entire structure complete, including materials,
construction (including earthwork), and removal is included in the price bid for the drainage structure or for other
Contract items.

E. Temporary Grass

Temporary grass is measured for payment by the acre (hectare). Lime, when required, is measured by the ton
(megagram). Mulch and fertilizer are measured separately for payment.

F. Mulch

Mulch (straw or hay, or erosion control compost) is measured for payment by the ton (megagram).
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Baled Straw Sediment Barrier, Baled Straw Check Dam and Fabric Check Dams

Baled straw sediment barrier, baled straw check dams, and fabric check dams are measured by the linear foot (meter).
When the Contractor substitutes a product allowed in Subsection 163.3.05.D for baled straw sediment barrier or when
the Engineer directs this substitution, the product will be measured by the linear foot (meter).

Rip Rap Check Dams

Rip Rap Check Dams are measured per each which will include all work necessary to construct the check dam including
plastic filter fabric placed beneath the rip rap or sand bags.

Construction Exits

Construction exits are measured per each which will include all work necessary to construct the exit including the
required geotextile fabric placed beneath the aggregate.

Retrofit

Retrofit will be measured for payment per each. The construction of the detention pond and permanent outlet structure
will be measured separately under the appropriate items.

Inlet Sediment Trap

Inlet sediment traps, regardless of the material selected, are measured per each which includes all work necessary to
construct the trap including any incidentals and providing the excavated area for sediment storage.

Rock Filter Dams

Rock filter dams are measured for payment per each required. This includes the entire structure at each location and all
the work necessary for construction.

Delete Subsection 163.4.M. and substitute the following:

M.

Stone Filter Berms

Stone filter berms are measured for payment per linear foot (meter) required. This includes the entire structure at each
location and all the work necessary for construction.

Stone Filter Rings

Stone filter rings are measured for payment per each required. This includes the entire structure at each location and all
the work necessary for construction.

163.4.01 Limits
General Provisions 101 through 150.

163.5 Payment

A

Silt Control Gates
The specified silt control gates are paid for at the Contract Unit Price per each. Payment is full compensation for:

e  Furnishing the material and labor

e  Constructing the concrete apron as shown on the Plans
e  Excavating and backfilling to place the apron

e Removing the gate

Temporary Slope Drains

Temporary slope drains are paid for by the linear foot (meter). Payment is full compensation for materials, construction,
removal (if required), inlet spillways, velocity dissipaters, and outlet aprons.

When temporary drain inlets and pipe slope drains are removed, they remain the Contractor’s property and may be
reused or removed from the Project as the Contractor desires. Reused pipe or inlets are paid for the same as new pipe or
inlets.
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C. Sediment Basin

Sediment basins, measured according to Subsection 163.4,C “Measurement,” are paid for by the unit, per each, for the
type specified on the Plans. Price and payment are full compensation for work and supervision to construct, and remove
the sediment basin, including final clean-up.

D. Diversion Channel

Diversion channels are not paid for separately; they are included in the price bid for the drainage structure or for other
Contract Items.

E. Temporary Grass

Temporary grass is paid for by the acre (hectare). Payment is full compensation for all equipment, labor, ground
preparation, materials, wood fiber mulch, polyacrylamide, and other incidentals. Lime (when required) is paid for by the
ton (megagram). Mulch and fertilizer are paid for separately.

F. Mulch

Mulch is paid for by the ton. Payment is full compensation for all materials, labor, maintenance, equipment and other
incidentals.

The weight for payment of straw or hay mulch will be the product of the number of bales used and the average weight
per bale as determined on certified scales provided by the contractor or state certified scales. Provide written
documentation to the Engineer stating the average weight of the bales.

The weight of erosion control compost mulch will be determined by weighing each loaded vehicle on the required motor
truck scale as the material is hauled to the roadway, or by using recorded weights if a digital recording device is used.
The contractor may propose other methods of providing the weight of the mulch to Engineer for approval.

G. Baled Straw Sediment barrier, Baled Straw Check Dams and Fabric Check Dams (Type C Silt Fence)

Baled straw sediment barrier, baled straw check dams and fabric check dams (type C silt fence), complete in place and
accepted are paid for at the Contract Unit Price bid per linear foot (meter). Payment is full compensation for
constructing, and removing (when directed) the baled straw sediment barrier or either check dam.

When the Contractor substitutes any product allowed in Subsection 163.3.05.D for baled straw sediment barrier or when
the Engineer directs this substitution, payment is made at the bid price per linear foot (meter) for baled straw sediment
barrier.

H. Rip Rap Check Dams

Rip Rap Check Dams are paid for per each. Payment is full compensation for all materials, construction, and removal.
Reused stone plain rip rap or sandbags are paid for on the same basis as new items. Filter fabric required under rip rap
check dams is included in the price bid for each check dam.

Construction Exits

Construction exits are paid for per each. Payment is full compensation for all materials including the required geotextile,
construction, and removal.

J. Retrofit

This item is paid for at the Contract Unit Price per each. Payment is full compensation for all work, supervision,
materials (including the stone filter), labor and equipment necessary to construct and remove the retrofit device from an
existing or proposed detention pond outlet structure.

K. Inlet Sediment Trap
Inlet sediment traps are paid for per each. Payment is full compensation for all materials, construction, and removal.
L. Rock Filter Dams

Rock filter dams are paid for per each. Payment is full compensation for all materials, construction, and removal for
each. Clean reused stone Type 3 riprap and #57 stone are paid for on the same basis as new items. Plastic woven filter
fabric is required under rock filter dams and is included in the price bid for each.

Delete Subsection 163.5.M. and substitute the following:
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M. Stone Filter Berms

Stone filter berms are paid for per linear foot (meter). Payment is full compensation for all materials, construction, and
removal for each. Clean stone Type 3 riprap and #3 stone are paid for on the same basis as new items. Plastic woven
filter fabric is required under rock filter berms and is included in the price bid for linear foot (meter).

N. Stone Filter Rings

Stone filter rings are paid for per each. Payment is full compensation for all materials, construction, and removal for
each. Clean reused stone Type 3 riprap and #57 stone are paid for on the same basis as new items. Plastic woven filter
fabric is required under stone filter rings and is included in the price bid for each.

The Items in this Section (except temporary grass and mulch) are made as partial payments as follows:

e  When the item is installed and put into operation the Contractor will be paid 75 percent of the Contract price.

e  When the Engineer instructs the Contractor that the Item is no longer required and is to remain in place or is
removed, whichever applies, the remaining 25 percent will be paid.

Temporary devices may be left in place at the Engineer’s discretion at no change in cost. Payment for temporary grass
will be made based on the number of acres (hectares) grassed. Mulch will be based on the number of tons (megagrams)
used.

Payment is made under:

Item No. 163 Construct and remove silt control gate, type__ Per each
Item No. 163 Construct and remove temporary pipe slope drains Per linear foot (meter)
Item No. 163 Construct and remove temporary sediment barrier or baled | Per linear foot (meter)
straw check dam
Item No. 163 Construct and remove sediment basin type__, Sta. No.____ Per each
Item No. 163 Construct and remove Fabric Check Dam - type C silt fence | Per linear foot (meter)
Item No. 163 Construct and remove Rip Rap Check Dams ,Stone Plain Per Each
Rip Rap/Sand Bags
Item No. 163 Construction exit Per each
Item No. 163 Construct and remove retrofit, Sta. No.____ Per each
Item No. 163 Construct and remove rock filter dam Per each
Item No. 163 Construct and remove stone filter berm Per linear foot (meter)
Item No. 163 Construct and remove stone filter ring Per each
Item No. 163 Construct and remove inlet sediment trap Per each
Item No. 163 Temporary grass Per acre (hectare)
Item No. 163 Mulch Per ton (megagram)

163.5.01 Adjustments
General Provisions 101 through 150.
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First Use Date 2013 Specifications: March 22, 2013
Revised: March 18,2013

Revised: October 22, 2013

Revised: May 2, 2014

Revised: September 2, 2014

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SUPPLEMENTAL SPECIFICATION
Section 167—Water Quality Monitoring

Delete 167 and substitute the following:
167.1 General Description

This Specification establishes the Contractor’s responsibility to meet the requirements of the National Pollutant
Discharge Elimination System (NPDES) Infrastructure Permit No. GAR 100002 as it pertains to Part IV.
Erosion, Sedimentation and Pollution Control Plan. In the case of differing requirements between this
specification and the Permit, whichever is the more stringent requirement shall be adhered to.

167.1.01 Definitions

Certified Personnel— certified personnel are defined as persons who have successfully completed the
appropriate certification course approved by the Georgia Soil and Water Conservation Commission.
For Department projects the certified person must also have successfully completed the Department’s
WECS certification course.

Water Quality Sampling — as used within this specification, the term “monitoring” shall be inclusive of the acts of
detecting, noting, discerning, observing, etc. for the purpose of gauging compliance with the NPDES General
Permit GAR100002.

Qualifying Rainfall Sampling Event—as used within this specification, means that which is defined in the 2013
NPDES General Permit GAR1000002, Part IV.D.6.d(3).

167.1.02 Related References

A. Standard Specifications
Section 161—Control of Soil Erosion and Sedimentation

B. Referenced Documents
NPDES Infrastructure Permit No. GAR100002

GDOT WECS Seminar

EPD Rule Chapter 391-3-7

GSWCC Certification Level IA Course
OCGA 12-7-1
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167.1.03 Submittals
General Provisions 101 through 150

167.2 Materials
General Provisions 101 through 150.

167.2.01 Delivery, Storage, and
Handling

General Provisions 101 through 150.

167.3 Construction Requirements

167.3.01 Personnel

Use GSWCC level 1A certified and WECS certified personnel to perform all monitoring, sampling, inspections, and
rainfall data collection.

Use the Contractor-designated WECS or select a prequalified consultant from the Qualified Consultant List (QCL)
to perform water quality monitoring, sampling, inspections, and rainfall data collection.

The Contractor is responsible for having a copy of the GAR100002 Permit onsite at all times.

167.3.02 Equipment
Provide equipment necessary to complete the Work or as directed.

167.3.03 Preparation
General Provisions 101 through 150.

167.3.04 Fabrication
General Provisions 101 through 150.

167.3.05 Construction

A. General

Perform inspections, rainfall data collection, testing of samples, and reporting the test results on the project
according to the requirements in Part IV of the NPDES Infrastructure Permit and this Specification. Take
samples manually or use automatic samplers, according to the GAR100002 Permit GAR100002. Note that
GAR100002 requires the use of manual sampling or rising stage sampling for qualifying events that occur after
the first instance of the automatic sampler not being activated during a qualifying event. Analyze all samples
according to the Permit, regardless of the method used to collect the samples. If samples are analyzed in the
field using portable turbidimeters, the monitoring results shall state they are being used and a digital readout
of NTUs is what is provided. Submit bench sheets, work sheets, etc., when using portable turbidimeters.
There are no exceptions to this requirement. Perform required inspections and submit all reports required by
this Specification within the time frames specified. Failure to perform the inspections within the time
specified will result in the cessation of all construction activities with the exception of traffic control and
erosion control. Failure to submit the required reports within the times specified will result in non-refundable
deductions as specified in Subsection 161.5.01.B.
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B. Water Quality Inspections

The Department will provide one copy of the required inspection forms for use and duplication. Inspection
forms may change during the contract to reflect regulatory agency needs or the need of the Department. Any
costs associated with the change of inspection forms shall be considered incidental. Alternate formats of the
provided forms may be created, used and submitted by the Contractor provided the required content and/or
data fields and verbatim certification statements from the Department’s current forms are included.

The Engineer shall inspect the installation and condition of each erosion control device required by the
erosion control plan within seven days after initial installation. This inspection is performed for each stage of
construction when new devices are installed. The WECS shall ensure all installation deficiencies reported by
the Engineer are corrected within two business days.

Ensure the inspections of the areas listed below are conducted by certified personnel and at the
frequencies listed. Document all inspections on the appropriate form provided by the Department.

1. Daily (when any work is occurring):
Conduct inspections on the following areas daily:
a. Petroleum product storage, usage, and handling areas for spills or leaks from vehicles or equipment
b. All locations where vehicles enter/exit the site for evidence of off-site sediment tracking

Continue these inspections until a Notice of Termination (NOT) is submitted, and use the daily
inspection forms.

2. Weekly and after Rainfall Events:

Conduct inspections on these areas every seven calendar days and within twenty-four hours after
the end of a rainfall event that is 0.5 in (13 mm) or greater (unless such storm ends after 5:00 PM
on any Friday or any non-working Saturday, non-working Sunday or any non-working Federal
holiday in which case the inspection shall be completed by the end of the next business day
and/or working day, whichever occurs first):

a. Disturbed areas not permanently stabilized

b. Material storage areas that are exposed to precipitation

c. Structural control measures, Best Management Practices (BMPs) to ensure they are operating
correctly

d.  Water quality sampling locations and equipment

Discharge locations or points, e.g., outfalls and drainage structures that are accessible to determine if
erosion control measures are effective in preventing significant impacts to receiving waters

Continue these inspections until all temporary BMPs are removed and a NOT is submitted and use the
EC-1 Form.

3. Monthly:

Once per month, inspect all areas of the site that have undergone where final stabilization or have
established a crop of annual vegetation and a seeding of target perennials appropriate for the regionhas-been
completed. Look for evidence of sediments or pollutants entering the drainage system and or
receiving waters. Inspect all permanent erosion control devices remaining in place to verify the
maintenance status and that the devices are functioning properly. Inspect discharge locations or
points, e.g. outfalls, drainage structures, that are accessible to determine if erosion control
measures are effective in preventing significant impacts to receiving waters.

Continue these inspections until the Notice of Termination is submitted and use the monthly inspection
form.
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C. Water Quality Sampling

When the sampling location is a receiving water, the upstream and downstream samples are taken for comparison
of NTU values. When the sampling location is an outfall, a single sample is taken to be analyzed for its absolute
NTU value.

D. Reports

1. Inspection Reports:

Summarize the results of inspections noted above in writing on the appropriate Daily, Weekly, Monthly, or
EC-1form provided by the Department and includes the following information:

e Date(s) of inspection

e Name of certified personnel performing inspection

e  Construction phase

e  Status of devices

e Observations

e  Action taken in accordance with Part IV.D.4.a.(5) of the GAR100002 Permit
e  Signature of personnel performing the inspection

e Any instance of non-compliance

When the report does not identify any non-compliance instances, the inspection report shall contain a statement that
the best management practices are in compliance with the Erosion, Sedimentation, and Pollution Control Plan. (See
the EC-1 form.)

The reports shall be made and retained at the site or be readily available at a designated alternate location until the
entire site or that portion of a construction project that has been phased has undergone final stabilization and a
Notice of Termination is submitted to the Georgia Department of Natural Resources Environmental Protection
Division (GAEPD). Such reports shall be readily available by the end of the second business day and/or working
day and shall identify all incidents of best management practices that have not been properly installed and/or
maintained as described in the Plan. The inspection form certification sheet shall be signed by the project WECS and
the inspector performing inspections on behalf of the WECS (if not the same person). Submit all inspection reports to
the Engineer within twenty-four hours of the inspection. The Engineer will review the submitted reports to determine
their accuracy. The Engineer will notify the certified personnel of any additional items that should be added to the
inspection report.

Correct any items listed in the inspection report requiring routine maintenance within seventy—two (72) hours of
notification or immediately during perimeter BMP failure emergencies. Deficiencies that interfere with traffic flow,
safety, or downstream turbidity are to be corrected as soon as practical but in case later than seven (7) calendar days
following the inspection.

Assume responsibility for all costs associated with additional sampling as specified in Part IV.D.6.d.3.(c) of the
NPDES GAR100002 Permit if either of these conditions arise:

e BMPs shown in the Plans are not properly installed and maintained, or

e BMPs designed by the Contractor are not properly designed, installed and maintained.

2. Sampling Reports

a. All sampling shall be performed in accordance with the requirements of the GAR100002 Permit for
the locations identified in the ESPCP approved by the Department.
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b. Report Requirements

Include in all reports, the following certification statement, signed by the WECS or consultant providing
sampling on the project:

“I certify under penalty of law that this report and all attachments were prepared under my direct
supervision in accordance with a system designed to assure that certified personnel properly gather
and evaluate the information submitted. Based on my inquiry of the person or persons who manage
the system, or those persons directly responsible for gathering the information, the information is, to
the best of my knowledge and belief, true, accurate and complete. I am aware that there are
significant penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.”

When a rainfall event requires a sample to be taken, submit a report of the sampling results to the
Engineer within seven working days of the date the sample was obtained. Include the following
information in each report:

1) Date and time of sampling

2) Name of certified person(s) who performed the sampling and analyses.
3) Date the analyses were performed

4) Time the analyses were initiated

54) Rainfall amount on the sampling date (sampling date only)

65) NTU of each sample & analytical method

76) Location where each sample was taken (station number and left or right offset)
87) Identification of whether a sample is a receiving-water sample or an outfall sample
98) Project number and county

109) References and written procedures, whenever available, for the analytical techniques or methods
used: w hether the samples were taken by automatic sampler, rising-stage sampler, or manually (grab
sample)

11) The results of such analyses, including the bench sheets, instrument readouts, computer disks or
tapes, etc., used to determine these results

120) A clear note if a sample exceeds 1000 NTUs by writing “exceeds 1000 NTUs” prominently upon the
report.

b. Report Requirements with No Qualifying Rainfall Events

In the event a qualifying rainfall event does not produce a discharge to sample, or sampling is “impossible”,
as defined in the GAR1000002 Permit, a written justification must be included in the report as required at
Part IV.D.4.a.(6) of the GAR100002 Permit.

c.  Sampling Results

Provide sampling results to the Project Engineer within 48 hours of the samples being analyzed. This
notification may be verbal or written. This notification does not replace the requirement to submit the
formal summary to the Engineer within 7 working days of the samples being collected. The Engineer will
ensure submission of the sampling report to GAEPD by the 15" of the month following the sampling
results as per the GAR100002 Permit. The WECS will be held accountable for delayed delivery to the
Department which results in late submissions to EPD resulting in enforcement actions.

3. Rainfall Data Reports:
Record the measurement of rainfall once each twenty-four hour period, except for non-working
Saturdays, non-working Sundays and non-working Federal Holidays until a Notice of Termination is
submitted. Project rain gauges and those used to trigger the automatic samplers are to be emptied after
every rainfall event. This will prevent a cumulative effect and prevent automatic samplers from taking
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samples even though the rainfall event is not a qualifying event. The daily rainfall data supplied by the
WECS to the Engineer will be the official rainfall data for the project.

167.3.06 Quality Acceptance
General Provisions 101 through 150.

167.3.07 Contractor Warranty and Maintenance
General Provisions 101 through 150.

167.4 Measurement

Water Quality Inspections in accordance with the inspection and reports sub-sections will be measured for
payment by the month up to the time the Contract Time expires. Required inspections and reports after Contract
Time has expired will not be measured for payment unless a time extension is granted.

Water Quality Sampling is measured per each. “Each” means each qualifying rainfall sampling event, not each
sampled site.

167.4.01 Limits
General Provisions 101 through 150. Submit the monitoring summary report to the Engineer within 7 working days

167.5 Payment
Payment for Water Quality Inspections and Water Quality Sampling will be made as follows:

Water Quality Inspections will be paid at the Contract Price per month. This is full compensation for
performing the requirements of the inspection section of the NPDES Permit and this Specification, any and
all necessary incidentals, and providing results of inspections to the Engineer, within the time frame
required by the NPDES Infrastructure Permit, and this Specification.

Water Quality Monitoring and Sampling per each qualifying rainfall sampling event is full compensation for
meeting the requirements of the monitoring sections of the NPDES Permit and this Specification, obtaining
samples, analyzing samples, any and all necessary incidentals, and providing results of turbidity tests to the
Engineer, within the time frame required by the NPDES Infrastructure Permit, and this Specification. This
item is based on the rainfall events requiring sampling as described in Part IV.D. 6 of the Permit. The
Department will not pay for samples taken and analyzed for rainfall events that are not qualifying events as
compared to the daily rainfall data supplied by the WECS.

Payment will be made under:

Item No. 167 | Water quality inspections | Per month

Water Quality Monitoring and Sampling will be paid per each qualifying rainfall sampling event.

Payment will be made under:

Item No. 167 | Water quality monitoring and sampling | Per each

167.5.01 Adjustments
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Revised: November 5, 2013
First Use: December 13, 2013

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SUPPLEMENTAL SPECIFICATION

Section 201 — Clearing and Grubbing Right of Way

Delete Subsection 201.3.05.E.3 and substitute the following:

3. Solid Waste Material

a. Nonregulated Material

1) Common fill is defined as soil, rock, brick, concrete without reinforcement,
concrete with reinforcement where the reinforcement has been removed flush
with the surface of the concrete and cured asphalt, provided that such material
does not contain hazardous waste constituents above background levels and
the material results from Department funded construction contracts. Such fill
is not subject to the Georgia Comprehensive Solid Waste Management Act of
1990 and the Solid Waste Management Rules when used as fill material on
Department funded construction contracts or Department property or when
used as fill material on property not owned by the Department when all
requirements of this specification are fully met. Common fill meeting this
definition may be placed as follows:

a.At a permitted municipal, construction and demolition materials or
inert landfill fully meeting all requirements of the Solid Waste Rules
and Act and any other applicable laws or ordinances.

b. At an off-site engineered fill location in accordance with the following
requirements;

e Place the material in uniform layers 3 ft thick or less and
distributed to avoid the formation of large voids or pockets.

e Fill voids with finer material.

e Cover the last layer of fill with at least 2 ft of soil.

e Construct the fill according to Section 208, except compact it
to at least 90 percent of the maximum laboratory dry density.

e A Georgia registered professional engineer shall document,
certify and submit the following information on behalf of the
Contractor to the Department; compaction rates, waste
description including average particle size, and the depth of
clean earthen fill lying above the engineered fill.
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¢.On site as compacted fill if prior written approval has been granted by
the Engineer and in accordance with the following requirements:

e As compacted fill incorporated into embankment only. No area
shall be excavated for the sole purpose of disposing of common
fill.

e Place the material in uniform layers 3 ft thick or less and
distributed to avoid the formation of large voids or pockets.

e Fill voids with finer material.

e Cover the last layer of fill with at least 2 ft of soil.

e Construct the fill according to Section 208, except compact it
to at least 90 percent of the maximum laboratory dry density.

e Records of the exact location by station and offsets, amount
disposed per location in cubic yards, waste description
including average particle size, compaction rates and depth of
clean earthen fill lying above the composite materials shall be
kept by the Engineer.

d.Materials that may be recycled or reused such as asphaltic concrete,
Portland cement concrete, plastic, metal and materials that qualify
under EPD regulations for sale or use may be reclaimed by the
Contractor.

b. Regulated Material

1)

2)

3)

Inert waste is defined as organic debris such as stumps, limbs and leaves,
cured asphalt and any of the aforementioned common fill items that do not
meet the compaction requirements when placed in an excess materials pit. An
inert waste landfill permit shall be obtained in accordance with GDNR/EPD
Rules to properly record the disposal of inert waste when compaction
requirements are not met at an excess materials pit. If disposed of at a landfill,
inert waste may only be disposed at a permitted municipal, construction and
demolition materials or inert landfill fully meeting all requirements of the
Solid Waste Rules and Act and any other applicable laws or ordinances.

Construction and demolition waste is defined as construction forms, barrels,
scrap metal, and other such by-products of construction not specifically listed
above as either common fill or inert waste. Construction and or demolition
waste must be disposed of at a permitted municipal, construction and
demolition materials, or inert landfill fully meeting all requirements of the
Solid Waste Rules and Act and any other applicable laws or ordinances.

Dispose of oils, solvents, fuels, untreated lead paint residue, and other solid
hazardous waste through a properly licensed hazardous waste disposal facility.
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4) Remove municipal solid waste discovered during construction or shown on
the Plans according to Section 215.

c. Solid Waste Handling and Disposal Documentation Requirements:

1) Waste disposed at a permitted municipal or construction and demolition
landfill — all tipping receipts generated by the receiving landfill shall be
provided to the Engineer.

2) Waste disposed at inert landfill — a copy of the landfill’s Permit By Rule
notification, and for landfills exceeding one acre, a copy of the landfill’s
NPDES General Storm water Permit Notice of Intent (NOI) and any local
jurisdiction Land Disturbing Activity Permit, if applicable, shall be provided
to the Engineer.

3) Any necessary documentation regarding a disposal site’s permit status must
be obtained by the Contractor and verified by the Department before any
common fill, inert waste, or other solid waste is allowed to leave the site.

4) The documentation listed herein shall be maintained on-site in the project
files and at any other location the Department deems necessary until a valid
NPDES Notice of Termination is filed.

Recyclable materials must be separated from all waste materials and shall be properly
stored in containers when practicable.

Excluding the above allowances, all types of waste shall be handled in full compliance
with the following:

e The Georgia Solid Waste Management Rules, as amended (391-3-4)

e Georgia Comprehensive Solid Waste Management Act of 1990, as
amended (O.C.G.A. 12-8-20)

e The Georgia Erosion & Sedimentation Act as amended (O.C.G.A. 12-7-1)
and any applicable Local and State requirements as well as the General
Permits of the Georgia Water Quality Control Act

e Any other applicable Federal, State, or Local rules or laws

Office of Construction
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